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Organisation name:  India Ports Global Ltd 
 
Tender no: IPGL / TTT / 2022, Tender type: Tender. 
 
Tender for procurement of New Terminal Tractors & Trailers    
 
Scope of work: Design, Manufacture, Supply, Testing, Commissioning and Guaranteeing the 
performance of Terminal Tractors Trailers. 
 
Tender can be downloaded between 21.06.2022 to 25.07.2022 (up to 17:00 hrs). Completed 
tenders shall be submitted to IPGL office before 15:00 hrs of 26.07.2022and will be opened at 
15:30 hrs on 26.07.2022. 
 
Office address:  
Managing Director 
India Ports Global Ltd. 
4th Floor, Nirman Bhavan, 
M.P.Road, Mazgaon, 
Mumbai, 400010, INDIA 
 
Contact Details: 
Websites : https://sdclinidia.com , www.ipa.nic.in, and http://www.ipgl.co.in/ 
Phone : 022 69000430 ; +91 9029026180 
E-mail: md.indiaportsglobal@gmail.com 
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TENDER NOTICE 
(Tender No: IPGL/TTT/2022) 

Sealed tenders in two-bid system (Technical & Price Bids) are invited on behalf of India Ports 
Global Limited (IPGL), from reputed manufacturers fulfilling the Minimum Eligibility 
Criteria (MEC). The scope of works, details of time schedule and EMD to be submitted by 
Tenderers for participation in this tender are given below: 
 

i) Scope of work Design, Manufacture, Supply, Testing, Commissioning 
and Guaranteeing the performance of Terminal Tractors  
Trailers. 

ii) Ernest Money 
Deposit(EMD) 

Rs. 17,56,000 (INR Seventeen Lakhs Fifty Six 
Thousand only) or Euros 21,156/- ( Euros Twenty One 
Thousand One Hundred Fifty Six) in favour of IPGL in 
the form of Bank Guarantee, as per Annex-II Volume I of 
Tender Document from any Nationalised or Scheduled 
Bank having its branch at Mumbai. Alternatively, Demand 
Draft (DD) drawn on any Nationalised / scheduled bank 
enlisted under RBI, in favour of India Ports Global Ltd, 
payable at Mumbai, for specified amount in the tender for 
EMD, can be acceptable. 

iii) Sale of Tender 
Document 

On all working days (1000 hrs to 1700 hrs) from 
21.06.2022 during office hours at the office of the 
Managing Director, India Ports Global Ltd., 4th Floor, 
Nirman Bhavan, M.P. Road, Mazgaon, Mumbai-
400010.Tender document will not be sent by post/courier. 

iv) Pre-bid Meeting On 5th July 2022  at 1430 Hrs at Conference Hall of India 
Ports Global Ltd,,4th Floor, Nirman Bhavan, M.P. Road, 
Mazgaon, Mumbai-400010 

v) Cost of Tender 
Document 

Rs. 11,800/- (Rupees Eleven Thousand Eight Hundred 
only) including GST or  Euros 142/-( Euros One 
Hundred Forty Two Only) in the form of Demand Draft 
(non-refundable) drawn on any scheduled bank having its 
branch at Mumbai in favour of India Ports Global Ltd. 
Tender Document shall have to be collected by the party 
through an authorised person/ Agent. The Tender 
document detailing the terms & conditions and the 
technical requirements can also be downloaded from the 
web sites: http://ipa.nic.in/, http://www.ipgl.co.in/,and 
http://www.sdclindia.in/ from 21.06.2022 onwards till the 
date of submission of tender. The downloading of tender 
document shall be carried out strictly as provided on web 
site. In such case, the Cost of tender document to be 
deposited at the time of submission of the tender. Tender 
document will not be sent by post/courier. The above cost 
is non refundable and non transferable. 

vi) Due Date of 
Submission of 
Tender 
Document 

On or before 26.07.2022 up to 1500 hrs at the office of 
the India Ports Global Ltd, 4th Floor, Nirman Bhavan, 
M.P. Road, Mazgaon,Mumbai-400010 

vii) Date of opening 
of Technical Bid 

On 26.07.2022 at 1530 hrs. at Conference Hall, India Ports 
Global Ltd, 4th Floor, Nirman Bhavan, M.P. Road, 
Mazgaon, Mumbai-400010 
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Managing Director, 
 

For India Ports Global Limited, 
 

4th Floor, Nirman Bhavan, 
 

M.P. Road, Mazgaon, 
 

Mumbai-400010, India 
                                          

                                Email:-md.indiaportsglobal@gmail.com 
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2 INSTRUCTIONS TO TENDERERS (ITT) 

 
2.1 Sealed tenders in two-bid system (Technical & Price Bid), are invited on behalf of India Ports 

Global Limited (IPGL), for the following work : – 
 
 Name of the work: Design, Manufacture, Supply, Installation, Testing, Commissioning and 

Guaranteeing the performance of Terminal Tractors Trailers at Shahid Beheshti Port of Chabahar, 

Iran 

 
2.1.1 Minimum Eligibility Criteria (MEC) 
 

a. Financial Standing: 
 

1- The average annual financial turnover of the tenderer over the past three years shall be at least 

Euros 2,116,000 (Euros Two Million  One Hundred Sixteen thousand ) or Rupees 

17,56,00,000(Indian Rupees Seventeen Crores Fifty Six Lakhs only) 
 

- The tenderer shall have . Positive net worth during last three years 
 

b. Experience: 
 

The tenderer should be in the business of designing, manufacturing, Supplying and 

Commissioning of TERMINAL TRACTORS and / or TRAILERS, at least for the last seven 

(07) years.  

Note: During last seven years means during last seven years ending last day of the month previous 

to the one in which the tender is published/uploaded on website. 
 

c. Capacity and Capability: 
 

1. For Terminal Tractors: 
 

The tenderer should have supplied at least 42 of Terminal Tractors during the last seven 

(07) years. 
 

2. For Terminal Trailers: 
 

The tenderer should have supplied at least 44 Terminal Trailers (34 Bomb Cart Skeletal 

Type and 10 Flatbed Type) during the last seven (07) years. 
 

d. Satisfactory Performance: 
 

At least 10 (Ten) Terminal Tractors and / or Trailers supplied in the last seven (07) years 

must have completed warranty period satisfactorily. 

Note: During last seven years means during last seven years ending last day of the month 

previous to the one in which the tender is published / uploaded on website. 
 

e. Recent Business Activities: 
   

The tenderer should have supplied or is in the process of manufacturing at least Ten (10) 

Terminal Tractors and / or Trailers during the last two (02) years. 
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All the tenderers participating in this tender shall be evaluated separately so as to meet the 

above requirements of Terminal Tractors and / or Trailers, as applicable to the bidder. 

 

Note 1: If the Tenderer is a subsidiary Company, then for the purpose of meeting MEC criteria of 

clause 2.1.1, documents submitted by the tenderer of its holding Company and/or its sister 

company can be considered, provided the holding company certifies that the tenderer and/or its 

sister company is their subsidiary and the holding company is severally and jointly responsible for 

compliance of the contract terms and conditions. 

            Note 2: Preference will be given to Make in India firm to achieve the vision of Hon'ble PM - 

'Atmanirbhar Bharat '. , Subject to the meeting MEC criteria.  

            Note 3: If the Tender is a subsidiary Company, then for the purpose of meeting MEC criteria of 

clause 2.1.1, documents submitted by the tenderer of its holding Company and/or its sister 

company can be considered, provided the holding company certifies that the tenderer and/or its 

sister company is their subsidiary and the holding company is severally and jointly responsible 

for compliance of the contract terms and conditions. 

            Note 4: Department of Expenditure Order (Public Procurement No.1) dated 23rd July 2020 

mandating that bidders having beneficial ownership in countries which share land border with 

India will be eligible to bid in public procurement, only if they have registered with the competent 

authority. Accordingly, the bidders, who have beneficial ownership in countries which share land 

borders with India and intend to participate in public procurement in India, may submit an 

application for “Registration” in the format enclosed as Appendix “A”. Bidders are also required 

to submit application for “Security Clearance” in the format enclosed as Appendix “B”. Complete 

application containing both “Registration” and “Security Clearance” in the format, duly filled in, 

may be submitted in the office of Joint Secretary (MKN),DPIIT,Room No.236A,Udyog Bhawan, 

New Delhi.  

Note 5: Authorised dealer of OEM can also participate as a tenderer if he provides 

certificates/documents from OEM demonstrating their relationship and confirmation from OEM to 

provide all the services (e.g. Warranty Support, Spare Parts, QAP, TPIA, Insurance, Training 

programme etc) which hereto is to be provided by the Tenderer. OEM can have Agreement/give 

authorisation for this project to only one dealer.  
 
2.2 LAST DATE FOR SUBMISSION OF TENDER 
 
2.2.1 Tenders shall be received in the office of the Managing Director, India Ports Global Limited, 4th 

Floor, Nirman Bhavan, M.P. Road, Mazgaon, Mumbai-400010, up to 14:30 hrs. on 26th July 2022.  
2.2.2 IPGL, may at its own discretion, reserves the right to extend the date for receipt of tender. Tenders 

received after the aforesaid time and date or the extended time and date, if any, shall be returned 
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unopened to the Tenderer. Tenderers to note that IPGL shall not be responsible for late receipt of 

any offer due to postal delays or any other delay for whatsoever reasons. 

2.3 TENDERER TO INFORM HIMSELF FULLY 
 
2.3.1 The Tenderer is expected to examine carefully the contents of the tender document like, 

Instructions to the Tenderers, General Conditions, and scope of work, annexure and schedules, 

check-list of documents to be submitted along with the tender etc. Failure to comply with the 

requirements of the tender will be at the Tenderer's own risk. It would be deemed that prior to the 

submission of the tender the Tenderer has made a complete and careful examination of 

requirements and other information set out in the tender document. The Tenderer shall be deemed 

to have, visited the site and surroundings and have obtained all necessary information in all the 

matters whatsoever that might influence while carrying out the works as per the conditions of the 

tender and to satisfy himself to sufficiency of his tender, etc. 
 
2.3.2 The Tenderer is advised to get acquainted himself with the job involved at the site, like availability 

of labour, means of transport, communication facilities, local laws and bye laws in force. The 

tenderer is essentially required to be abreast of latest Rules and Regulations in force as regards to 

local port authority and any other statutory bodies as well as security regulation for the permission 

to collect all information that may be necessary for preparing and submitting the tender and 

entering into Contract with IPGL. 

2.3.3 Tenderer shall bear all costs associated with the preparation and submission of his tender and IPGL 

will in no case be responsible or liable for these costs, regardless of the conduct or outcome of the 

tendering process. 
 
2.3.4 The Tenderer and/or his representatives will be granted permits to visit the site for the purpose of 

inspection, on receipt of a formal written request. The Tenderer will be fully responsible for any 

injury (whether fatal or otherwise) to himself or his representatives for any loss or damage to 

property or for any other loss, damage, costs and expenses whatsoever caused which but for the 

granting of such permission would not have arisen. The Tenderer will be liable to indemnify the 

Employer against any loss or damage to the property of the Employer or neighbouring property 

which may be caused due to any act of the Tenderer or his representatives. 
 
2.4 EARNEST MONEY DEPOSIT (EMD) 
 
2.4.1 The tender shall be accompanied by Earnest Money Deposit as stipulated in the tender notice. 

The tender not accompanied with EMD shall be treated invalid. The E.M.D. shall be 

submitted in the form of Bank Guarantee (BG) as per enclosed format at Annex-II (Vol. I of the 

Tender Document) drawn in favour of India Ports Global Limited, Mumbai, from any 

Nationalised/Scheduled Bank (Nationalised/Scheduled Bank shall mean a bank defined under 

section 2 (e) of the Reserve Bank of India Act 1974) having its branch at Mumbai. However, 
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alternatively, Demand Draft (DD), in favour of IPGL, Mumbai, drawn on any Nationalised / 

scheduled bank enlisted under RBI, in favour of India Ports Global Limited, payable at Mumbai, 

for specified amount in the tender for EMD, can be acceptable. 

2.4.2     In the event of tenderer withdrawing his tender before the expiry of tender validity period of 180 

days from the date of opening of technical bid, the tender submitted by the tenderer shall be 

cancelled and EMD shall be forfeited. 

2.4.3 The Earnest Money Deposit of unsuccessful Tenderers shall be returned on award of Contract  

               to the successful Tenderer. No interest shall be payable on the amount of E.M.D in any case. 

              The Earnest Money Deposit of the successful Tenderer shall be refunded only on receipt of  

              Performance Guarantee as stipulated in the tender. 
 
2.4.4 IPGL reserves the right to forfeit the Earnest Money Deposit in respect of successful Tenderer, 

if he fails to furnish the necessary Bank Guarantee towards performance of the contract within 

45 days from the date of receipt of Letter of Acceptance (LOA) and enter into a Contract within 

30 days from the date of receipt of Letter of Acceptance (LOA). 
 
2.4.5 EMD shall not be enclosed with the sealed covers containing technical offers, but shall be 

submitted separately in a properly sealed envelope so super scribed, (Envelope-II) 

 
 
2.5   IPGL’S Right to Annul the Bidding Process 
 
2.5.1 Notwithstanding anything contained in this tender document, IPGL reserves the right to annul 

the bidding process at any time without any liability or any obligation for such annulment, 

without assigning any reason. It is clarified that in case the tender process is annulled by IPGL 

under the provision of clause 2.5.1, the EMD of the bidders shall be returned within 21 days from 

the date of notice of annulment. 
 
2.5.2 IPGL reserves the right to invite revised Technical Tenders and / or revised Financial Tenders 

from Bidders with or without amendment of the tender document at any stage, without liability 

or any obligation for such invitation and without assigning any reason. 
 
2.5.3 IPGL reserves the right to reject any Tender if at any time, a material misrepresentation is made 

or uncovered OR the Bidder does not respond promptly and thoroughly to requests for 

supplemental information required for the evaluation of the tender. 
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2.6 TENDER VALIDITY: 
 

The tender shall remain valid for acceptance for a period of 180 days from the date fixed for 

opening of Technical Bid. IPGL reserves their right to extend the period of validity for a specific 

time. The request and the response, there to, shall be made in writing by post or by E-mail. 

However, in the event of the tenderer agreeing to the request, he shall not be permitted to modify 

his tender. In the event of the tenderer agreeing to the extension, the Tenderer shall 

correspondingly extend the validity of the tender suitably along with valid extension of the Bank 

Guarantee furnished towards EMD against this Tender. In case tenderers do not agree to extend 

the validity of their offer beyond the validity period, EMD of such tenderers shall be refunded 

after award of the contract. 

 
2.7 AUTHORITY FOR SIGNING TENDER DOCUMENTS 
 
2.7.1 The tender, if submitted on behalf of principals or a Partnership Firm should be signed either by 

all the partners or some of the partners or other person/s holding a valid “Power of Attorney” 

from other partners or all the partners constituting the firm or the Principals as the case may be. 

 
2.7.2 In the event, the tender is signed by some of the partners or other persons or the Agents, the 

Tender should be accompanied by a valid Power of Attorney duly executed by 

partners/Principals specifying that the partners or person/s or Authorised Distributor / Dealer / 

Licensee, signing the tender has the authority to bind them or the firm as the case may be, in all 

matters pertaining to the tender. 
 
2.7.3 In case of a Company, the tender should be signed by a person holding a valid Power of Attorney 

executed in his favour in accordance with the constitution of the Company. 
 
2.7.4 In case of submission of tender in Joint Venture (JV), the following conditions shall be complied 

by the tenderer: 
 

 JV being registered in India for at least 7 years for supply of equipment. 
 

 The JV in India demonstrating their active involvement in the business activity over the last 

two financial or calendar years preceding the tender. 
 

 The JV agreement being documented and subject to scrutiny/assessment by IPGL. 
 

 The term of JV being at least equal to the warranty period completion of the equipment/work 

being tendered. 
 

 The JV Agreement providing for technical support including but not limited to the supply of 

spares during the economical lifetime of the equipment being tendered. 
 

 The experience of each JV partner would be considered on par with other Original Equipment 

Manufacturer subject to the collective experience of partners meeting the standards established 

in capacity and capability criteria indicated in MEC. 
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 The guarantee/warranty for the equipment up to the expiry of the structural guarantee should be 

jointly and severally undertaken by the JV partner. 
 
2.7.5 In case of tender submitted by the partnership firm then the partnership firm shall comply the 

JV clauses above for qualifying in the subject tender. 

 
2.8 ELIGIBILITY IN CASE OF TENDER SUBMITTED BY OEM /AUTHORISED 

DISTRIBUTOR / DEALER / LINCESEE: 
 

In case, the Tenderer is an Original Equipment Manufacturer (OEM) who in turn intends to execute 

the order through their Authorised Dealer or Business Partner, such nominated firm must fulfil all 

the minimum qualifying criteria as stipulated in Clause No. 2.1.1 of this tender document to get 

qualified for further evaluation. The authorised dealer to demonstrate their relationship with OEM 

and to also give a confirmation from OEM regarding providing  all related services (warranty, 

spare parts, training etc). The OEM and his authorised dealer / distributor / Licensee cannot 

participate simultaneously in this tender. In case, OEM and his authorised distributor / dealer 

/ Licensee participate in this tender simultaneously, then only the offer of OEM will be 

considered. 

 
2.9 AMENDMENTS 
 
2.9.1 At any time, prior to the last date for submission of tenders, IPGL reserves the right to amend and 

modify the tender document. The amendments so carried out shall be forwarded to all the 

prospective Tenderers prior to the last date for submission of the tender in writing either by post 

or by Fax and email including displaying the said amendment on IPGL nominated web sites. The 

prospective Tenderers shall immediately acknowledge receipt thereof either by post or by e-mail. 
 
2.9.2 The amendment so carried out shall form part of the tender and shall be binding upon the 

Tenderers. IPGL may at their discretion, extend the last date for submission of the tender, to enable 

the Tenderers to have reasonable time to submit their tender after taking into consideration such 

amendments. 

 
2.10 ERRORS IN THE TENDER DOCUMENT 
 
2.10.1 Tender shall be prepared, signed and submitted only by that bidder in whose name the tender 

documents have been issued.  The tender shall be typed or written in indelible ink and all pages of 

the tender shall be signed. 
 
2.10.2 The Tenderer shall submit complete tender and the same shall be without alterations, 

interlineations or erasure except those to accord that instructions issued by the IPGL or as may be 
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necessary to correct errors made by the Tenderers. Person or persons signing the tender shall initial 

all such cancellations, alterations or amendments. If any discrepancies found in figures and words 

while reading the rates in the Price Schedule the rate quoted in words shall supersede the figures.In 

the event of any difference between the unit rate and the total amount stated therein, the unit rate 

should be reckoned as the correct one. 

 

2.11 MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF PROPOSAL 

The Tenderer may modify, substitute or withdraw his proposal after submission, provided that 

written notice of modification, substitution or withdrawal is received by the Employer before the 

closing time on due date of submission. No offer shall be modified, substituted or withdrawn by 

the Tenderer after the closing time on due date. The Tenderer's modification, substitution or 

withdrawal notice shall be addressed to the Managing Director, India Ports Global Limited, 4th 

Floor, Nirman Bhavan, M.P. Road, Mazgaon, Mumbai- 400010, with outer envelope clearly 

marked as Modification, substitution or withdrawal of the tender. Withdrawal of a proposal during 

the interval between closing time on proposed due date and expiry of the proposal validity period 

would result in forfeiture of EMD in accordance with clause 2.4.2 (Volume-I of Tender 

Document). 

 
2.12     STAMP DUTY & OTHER EXPENSES: 
 

All costs, charges and expenses including any duty in connection with the Contract as well as 

preparations and completions of agreement including registration of the same by the tenderer, if 

he wishes to do so, shall be payable by the tenderer. The tenderer shall ascertain the taxes and 

duties to be paid on his own due diligence before the submission of the bid. All taxes duties, to be 

paid to any statutory bodies in place other than destination country shall be paid by the tenderer. 

The  Bidder  shall  quote  their  CIF  prices (Incoterm 2010) with insurance till receipt of equipment 

at the port of destination, inclusive of  all  taxes and duties  related to their  country  of  export.  The 

Bidder shall exclude from his price, the custom duty / related taxes (if any payable in destination 

country) for those items / equipment only which are appearing in the Price Schedule. These taxes / 

duties related to destination country, if payable, shall be borne by IPGL. 

For avoidance of doubt,  

(i)   It is further clarified that CIF value includes all dues at port of origin and vessel related 

charges at the disport, including insurance till receipt of equipment at the port of destination. 

(ii) Wharfage at discharged port (if applicable) will be reimbursed to the bidder against the 

documentary evidence.  

(iii) Taxes and duties for those items / equipment which are appearing in the Price schedule, the 

custom duty in destination country shall be borne by IPGL. 
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2.13    CONTRACT WORK AND CONTRACT PRICE: 
 
2.12.1 The work to be carried out (hereinafter referred to as "the Contract Work") and the Price for the 

same (hereinafter called "the Contract Price") shall include the work described in the 

specifications, schedules, drawings, etc. annexed hereto. 

2.12.2 Except where otherwise expressly provided, the Contractor shall provide all materials, labour 

and plant and things necessary in connection with the Contract work although everything may 

not be fully specified and although there may be errors and omissions in the specifications. 
 
2.12.3 The Scope of Works, under this contract is as mentioned below; 
 

“Design, Manufacture Supply, Installation, Testing, Commissioning and Guaranteeing the 

performance of Terminal Tractor    Trailers at IPGL’s site.” 
 

Contract Price: Price shall be inclusive of all charges for Design, Manufacture, Transportation 

including Transit/Marine and other Insurance, Handling, Supply and Delivery, Receipt of all 

Equipment/Items and handed over at Site, Installation, Trials, Testing, Commissioning of 

Equipment and Insurance at Site, Training of IPGL personnel at IPGL site, Cost of O & M 

Manuals and Training Manuals as per Contractual Conditions, cost of the recommended 

maintenance tools supplied with each equipment, warranty support the cost of spare-parts/tools 

listed in Schedule 10 which is optional on the part of IPGL as per Schedule of price i.e. 

Schedule 11 (Volume I) and all incidental expenses towards for towards 

installations/commissioning of the equipments will be borne by contractor. 
 
2.12.4 Contractors shall arrange for training of the staff of Employer for training on Equipment 

Control System and its Monitoring System at IPGL site. This training shall be conducted by the 

manufacturer’s qualified and experienced personnel while carrying out the test and trial runs of 

equipment. 

2.12.5   Tenderer are required to quote in Price Schedule 11, Part II for all the spare parts & Tools which 

is optional on part of IPGL and not considered for evaluation of the bids, as per Schedule 10 for 

Terminal Tractor Trailers in Volume I of the tender. However, IPGL reserves the right to review 

the same at the time of award of contract to the successful tenderer. 
 

Spare Parts/Tools as listed in respective schedule of tender are optional and not to be considered 

for evaluation of the bid. However, the bidder has to confirm that prices quoted for spares and 

tools will remain valid for 2 years from date of Final Acceptance of Equipment. 
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2.13 LANGUAGE OF TENDER 
 

The Tender submitted by the Tenderer and all correspondence and documents relating to the 

Tender exchanged by the Tenderer and the IPGL shall be written in the English language. Any 

printed literature, other than English language, shall be accompanied by an English translation, 

in which case, for purpose of interpretation of the tender, the English translation shall govern. 

Anything given in a language other than English shall not be taken into consideration for any 

purpose. 
 

For Financial Standing, Audited Reports in Language other than English, the translation in 

English duly certified by a Chartered Accountant shall be considered for evaluation. 
 
2.14 CONVERSION OF SINGLE CURRENCY 
 

The bidders shall be allowed to quote the tender offer in either Euros or Indian Rupees. To 

facilitate evaluation and comparison, IPGL shall convert all tender Prices, expressed in the  

Euros in to Indian Rupees, at the bill selling rate quoted by State Bank of India on the date of 

opening of tender i.e. date of opening of Technical Bid. If on this date, due to any reasons such 

exchange rates are not available (Forex Market may be closed) the latest available rates prior to 

the date of opening shall be considered. The due payment of the contract shall be paid in the 

same currency as quoted. 
 
2.15 TENDER SUBMISSION 
 

The tender submitted by Tenderer shall comprise the following: 
 
2.15.1 A covering letter along with check list – Schedule 13 (Volume I) giving details of the documents 

being submitted with tender confirming validity of bid for 180 days & submission of Earnest 

Money Deposit and the Tender Document fee, if not already paid - Envelope 1 so super scribed 

with the contents therein. 
 
2.15.2 Earnest Money Deposit as per tender condition- Envelope 2 so super scribed with the contents  
               therein. 
 
2.15.3 The tender document (Downloaded from IPGL, SDCL, IPA Web-site) to be submitted in two 

sets, one being marked as "ORIGINAL" and other as "DUPLICATE". (Technical Bid), with 

each page of it duly signed by the authorised person and stamped with company’s seal in token 

of having been read and accepted the tender conditions along with Letter of application cum 

Tender form duly signed by the person / persons who is / are competent to sign as per format 

enclosed to this tender document and TECHNICAL BID. A scanned copy of the signed 

documents along with MS-WORD / EXCEL copy (as the case may be) of the technical bid 
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shall also be submitted on a CD / Pen Drive. - Envelope 3 so super scribed with the contents 

therein. 

2.15.4 Price Bid - Envelope 4 so super scribed with the contents therein. 
 

  2.15.5 One Duplicate Copy of Technical Bid (clearly marked) of the offer shall be submitted along with 

the original offer as stated above in 2.15.3 in Envelope 3 

2.15.6. Tenderers are required to put each of the elements viz., Covering letter, Earnest Money Deposit, 

Technical Bid with tender form and Tender Document, Price Bid and Duplicate Copy of 

Technical Bid in separate sealed envelopes as stated above. These Four envelopes shall be super 

scribed as “Tender No. IPGL/ TTT / 2022 “Design, Manufacture, Supply, Installation, Testing, 

Commissioning and Guaranteeing the performance of Terminal Tractor Trailers at IPGL’s site 

and shall be addressed to The Managing Director, India Ports Global Limited, 4th Floor, Nirman 

Bhavan, M.P. Road, Mazgaon, Mumbai- 400010, Maharashtra State, India. 

 

2.16 TECHNICAL BID 
 

Technical Bid should not contain Prices i.e. it should not contain Schedule 11 i.e. Schedule 

of price. “Disclosure/indication of Price in the Technical Bid shall render the tender 

disqualified and rejected”. 
 

The Technical Bid shall comprise of the following information /documents which will be 

used in the evaluation of Tenders. 
 
2.16.1 The Tenderer while submitting their offer for this Tender, shall also confirm in writing along 

with all relevant documents supporting to fact that they are meeting the MEC as specified at 

clause 2.1.1 of this tender document. 
 
2.16.2 Particulars of the Tenderers as specified in the Schedule 1 (Volume-I) of this tender  
                document. 
 
2.16.3 Duly Audited Annual Financial Reports on financial standing of the Tenderer including annual 

turnover, details of permanent assets, Profit and Loss statements, for the last three years and 

other relevant information as per Schedule 2 (Volume-I) of this tender document. 
  
2.16.4 Documentary evidence related to business registration/commencement. 
 
2.16.5 Lists of orders executed during the last seven (7) years and documentary evidence that is copies 

of work orders indicating supply of Terminal Tractor Trailers as per Clause 2.1.1.b. 
 
2.16.6 Copies of certificates indicating supply of at least Terminal Tractor Trailers supplied during  
                last seven (7) years as per Clause 2.1.1.c. 
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2.16.7 Copy of satisfactory performance certificate from the client after completion of warranty period 

of at least Ten (10) numbers of Terminal Tractor Trailers during the last Seven (7) years as per 

Clause 2.1.1.d. 
 
2.16.8 Copy of the order for supply of at least Ten (10) numbers of Terminal Tractor  Trailers  
                during  last Two (2) years as per Clause 2.1.1.e. 
 
2.16.9 The bidder shall submit documentary evidence for having sea-front for assembly and roll-on 

facility, if required for effecting delivery. 
 
2.16.10 Technical data of the Terminal Tractor Trailers as per Volume-II, Main Conditions of this 

tender document. 
 
2.16.11 Work Schedule showing as per Schedule 3 (Volume-I) of this tender document: 
 
2.16.12 Details of the training programme of various categories of IPGL and/or its Associate employees 

as per Schedule 4 & 4A (Volume-I) of this tender document. Training will be provided at 

Employer’s site and shall focus on operation, maintenance and troubleshooting. 
 
2.16.13 Quality Assurance Plan indicating all activities steps by step at various stage of project as per 

Schedule 5 (Volume-I) and details of instruments for Testing & quality control as per Schedule 

6 (Volume-I) of this tender document. 
 
2.16.14 Details of Sub Contractors involved in the various activities according to Schedule 7 (Volume-

I) of this tender document. 
 
2.16.15 Details of organisation showing hierarchy and key personnel i.e. Organisation chart. 
 
2.16.16 Details of current commitments and details of work completed in past, period etc alongwith 

documentary evidence. 
 
2.16.17 Experience in having executed similar Works along with and other related details. 
 

The documentary evidence should include copies of work-order placed by clients with details 

of scope, date of issue of work order, scheduled completion period and quantity of equipments. 

Further, for the completed works, the bidder shall also provide completion certificates of 

completed works and certificates of clients for satisfactory completion of warranty period for 

those equipments, as applicable. 
 
2.16.18 Tentative drawings of various arrangements of the equipments as per clause 3.26 (Volume-I) 

of this tender document. 

2.16.19    Arrangement for importing spare parts, tie up with local firms for supply of spare parts, if any     

and  arrangement for after sales service. Tenderer shall submit the information as per Schedule 

8 (Volume-I of the Tender Document and list of spare-parts under schedule 10 of Volume I. 

2.16.20 Details of major bought out items and its quality certification plan. 
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2.16.21 Operations and Maintenance Manuals as per schedule 10 A of the Tender Documents  
                 Volume I. 
 
2.16.22 Information regarding any current litigation. 
 
2.16.23 Any other details, which shall establish the technical competency and any deviation from 

technical specification. 
 
2.16.24 The deviations if any, shall be submitted as per Schedule 9 (Volume-I) of the Tender Document 

along with Technical Bid without disclosure of the Price adjustments for withdrawal of 

deviations proposed by the Tenderer. However, the price adjustments proposed for withdrawal 

of Deviations if any, as specified by the tenderer in the Schedule 9, shall be submitted along 

with the PRICE SCHEDULE of the Tender. If Price adjustments are not given in the price 

schedule, it is deemed that particular deviation does not bear any financial implication for 

withdrawal of deviation. In case there are no deviations, Schedule 9 shall be stroked off by 

writing “NO DEVIATIONS” on it. 
 
2.16.25 List of spare parts quoted as per Schedule 10 (Volume-I) without disclosure of the price. Refer 

Clause No. 2.15 above. 
 
2.16.26 Undertaking to ensure Integrity: The tenderer shall give an undertaking that they have not 

made any payment or illegal gratification to any person /authority connected with the bid 

process so as to influence the bid process and have not committed any offence in connection 

with the bid. The bidder shall disclose any payments made or proposed to be made to any 

intermediaries (agent etc.) in connection with the bid. 
 
2.16.27 Confidentiality and Non-Disclosure agreement: Except with the written consent of IPGL, 

the successful tenderer and its personnel shall not at any time communicate to any person or 

entity any confidential information acquired in the course of the Project execution or the 

services rendered, this contract or IPGL’s Business Operations nor shall the vendor/Consultant 

and its Personnel make public the recommendations formulated in the course of, or as a result 

of the services. However, in case of requirement of sharing of critical business/technical 

information with third party, a Non-disclosure agreement (Schedule 14) shall be signed 

between authorised official of the successful tenderer and IPGL. 
 

Note: Technical offer with counter condition shall be liable for rejection and disqualification. 
 

2.16.28     Schedule 18: Experience in similar works 

2.16.29     Schedule 19: Format of GFR rule 144 (xi) 

2.16.30     Schedule 20: Format of security clearance 
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2.17 PRICE BID: 
 
2.17.1 The “Price Bid” as per the Price Schedule 11 of Vol.-I of the tender document shall contain  
                following; 
 

i. CIF Price of the equipment (means as per Incoterm 2010, with insurance till receipt of 
equipment at the port of destination, inclusive of all taxes and duties related to their country of 
export. 

ii. CIF Price of spare parts/Tools. 

iii. Price breakup of Spares and Tools as mentioned in Schedule 11- part II (Vol-I). 
 
iv. Cost towards inspection of equipment at contractor’s works (as per clause 3.24 Vol-I  

of The tender document) this shall deem to be included in the cost of the equipment. 
 

v. Cost towards Training of IPGL personnel at IPGL site, Operation and Maintenance  
     Manuals. 
vi. Cost towards Warranty support. 

 
 

The expenses on the inspection at contractor’s works for the officers deputed shall include to 

and fro travelling expenses from IPGL to contractor’s works including lodging & boarding, 

local transportation at Contractor's works. 
  
2.17.2 Conditional Price Bid shall be liable for rejection. 
 
2.17.3 The “Price Bid” shall contain rates of Terminal Tractor Trailers, as per the Price Schedule of 

Volume-I of the tender    document i.e. Schedule11. The CIF Price Schedule shall contain all 

applicable taxes payable at country of origin , CIF Price of the equipment and spare parts / 

Tools as per relevant Schedule of (Volume-I) Price for Testing and Commissioning of the 

equipment, the cost for imparting training to IPGL personnel at IPGL’s  site . It may be noted 

that Custom Duty at destination port is likely to be exempted for IPGL on import of ONLY 

those items / equipment appearing in the Price Schedule of this tender document. Anything 

other than the subjected to the contract is liable for duties as applicable. The bidder shall quote 

their CIF prices inclusive of all taxes and duties related to their country of export, it is further 

clarified that CIF value includes all dues at port of origin and vessel related charges at the 

disport, including insurance till receipt of equipment at disport. Wharfage chsrges at discharged 

port (if applicable) will be reimbursed to the bidder against the documentary evidence. Taxes 

and duties for those items / equipment which are appearing in the Price Schedule, the custom 

duty in destination port shall be borne by IPGL. The bidder shall exclude from his price the 

custom duty/related taxes if any, payable in destination port for the items / equipment appearing 

in the price schedule 
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2.17.4 Tenderers shall quote for each and every item of the work of the Tender as per price schedule  

                of the tender. Partial offer by any tenderer shall be liable for rejection and will not be 

                considered by the IPGL. 

  
2.17.5      Tenderers shall quote for each and every item of the work of the tender as per price schedule of 

the tender. Partial offer by any tenderer shall be liable for rejection and will not be considered 

by the IPGL 

 

2.18 PRE-BID CONFERENCE 
 

IPGL shall hold a pre-bid meeting, in order to clarify and discuss issues with respect to the 
 

tender vis-à-vis terms and conditions or any other related issues. The meeting shall be held on 

5th July 2022 at Conference Hall, 4th floor, Nirman Bhavan, M.P. Road, Mazgaon, Mumbai- 

400010, and would start at 1430 Hrs. Tenderers are advised to formulate their 

views/queries in the form prescribed below in “MS-WORD” format and forward the same to 

The Managing Director, IPGL, on or before 1st July 2022 on e-mail

 md.indiaportsglobal@gmail.com,  mons.indiaportsglobal@gmail.com  indicating  their  

intention  to  attend  the  pre-bid  meeting.  The prospective  tenderers,  who  intend  to  attend  

the  pre-bid  conference,  are  required  to  submit authorisation letter from the tenderer for the 

representative attending the pre-bid conference. 
 

During the pre-bid meeting, the queries received in advance would be clarified first, followed 

by those submitted in writing, during the meeting. No further queries shall be entertained after 

the Pre-Bid Conference. The changes, if any, proposed by the Tenderer would be discussed and 

the Port Trust's response would be provided to all the Tenderers. The queries received from all 

the prospective  Tenderers  would  be  consolidated  and  IPGL’s  response  to  the  same  would  

be communicated to all the Tenderers in writing (through e-mail) well in advance to the last 

date of submission of tenders. The clarifications so issued would form part of the tender and 

remain binding on all the Tenderers which shall be accepted and submitted by all the Tenderers 

along with their offer, duly signed by the authorised signatory on each page. 
 

Format for sending queries: 
 

 Page &   Clarification From  
Sr. 

clause No. Tenders Specification Queries IPGL 
 

No. 
 

 
Requirements 
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2.19 TENDER OPENING AND EVALUATION 
 
2.19.1 OPENING OF TECHNICAL BID: 
 

Technical Bids of the tender, received up to closing time on stipulated date, shall be opened on 

the same day i.e. 26th July 2022 at 1530 Hrs at Conference Hall, IPGL, Nirman Bhavan M.P. 

Road, Mazgaon, Mumbai- 400010 in presence of Tenderers’ duly authorised representative, 

who may wish to be present. The Tenderer -representatives who are present shall sign a register 

evidencing their attendance. Tenders shall be opened as per the following procedures: 
 

a) In the first instance the envelopes containing cost of tender document for the tenderers who 

have downloaded the tender document from web site will be checked and opened. Then the 

envelope containing covering letter and confirmation of submission of the tender as required 

(Envelope - 1) and EMD (Envelope -2) shall be opened and checked. 
 

b) Thereafter the Letter of application cum Tender form and Technical Bids i.e. Volume I of 

the tender document (Envelope -3) of those tenderers whose tenders are accompanied by 

EMD shall be opened. At the time of opening only the contents of the covering letter and 

salient details of Technical Bids as considered appropriate by the tender opening Officers 

shall be read out. 
 

c) The envelopes containing the Price Bid i.e. Envelope 4, shall not be opened. All the sealed 

Price Bids of the Tenderers shall be put in separate cover and sealed in presence of the 

Tenderer's representatives. The sealed cover containing Price Bids shall be kept in the safe 

custody of IPGL to be opened at subsequent date as per the procedure. 

 
 
2.19.2 SCRUTINY AND EVALUATION OF THE TENDERS 
 

a) In the first instance the documents submitted with the Technical Bid will be scrutinised to 

ascertain whether the Tenderer fulfils the requirements as stipulated in the Minimum 

Eligibility Criteria Clause 2.1.1. The tenderer who do not fulfil the Minimum Eligibility 

Criteria shall not be considered for further evaluation 
 

b) The Technical Bids of the tenderers who fulfil the Minimum Eligibility Criteria at Clause 

2.1.1 shall be thereafter scrutinised for responsiveness. For this purpose, a tender shall be 

treated as substantially responsive which meets with the all requirements of the tender 

documents and is without any deviations. 
 

c) After the tender opening, the whole process involving scrutiny, clarifications, evaluation and 

comparison of tenders and recommendations regarding award of Contract shall be 

confidential. Any efforts on part of any Tenderer to influence the IPGL or any officials in 
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any way in the process of scrutiny, evaluation, comparison of tenders and decision 

concerning award of Contract may result in rejection of the Tenderer’s bid. 
 

d) To assess the scrutiny, evaluation and comparison of tenders, the IPGL may ask Tenderer 

individually for clarifications. Request for clarification and response thereto, shall be in 

writing or through e-mail followed by post or through speed post. No change in Price or 

substance of the tender shall be sought, offered or permitted nor is the Tenderer permitted to 

withdraw the tender before the expiry of the validity period of the tenders in the process of 

clarifications. 
 
2.19.3 OPENING OF PRICE BID 
 

a) Tenders, which are found to be in conformity with IPGL’s Tender requirement and are 

considered substantially responsive, shall be considered for opening of Price Bid. 
 

b) The Tenderers found to be responsive shall be informed about the date and time of opening 

of their Price Bids. On the stipulated date and time the Price Bids of such Tenderers who are 

found to be responsive, shall be opened in the presence of authorised representatives of such 

Tenderers who wish to remain present. 
 

c) The Comparison and Evaluation of Price Bid for the award of contracts will be based on the 

lowest of the total landed cost of the Equipment quoted by the Tenderers covering CIF Price 

of the equipment (Terminal Tractor Trailers) for Design, Manufacture, Supply, including, 

transportation, transit/Marine insurance, Assembly, testing, commissioning and other cost 

involved for making the equipment/items available at site till it is handed over at site, 

alongwith, price quoted for imparting necessary operational & maintenance training to IPGL 

personnel as per conditions of the Contract, cost of O & M Manuals and Training Manuals 

as per conditions of the Contract, service during 1 years guarantee/warranty period or 

2000 hrs, whichever is earlier but  excluding the cost of spare-parts listed in schedule 10 

which is optional on the part of IPGL and will not be considered for evaluation .However, 

the prices quoted for the spare-parts shall remain valid for two years from the date  of handing 

over/final acceptance certificate.  
 

d) The Tenderer whose bid is accepted by the IPGL shall be duly informed in writing. Within 

15 days of receipt of intimation, regarding acceptance of its bid i.e. Letter of Acceptance 

(LOA), the Tenderer shall sign Contract / Agreement in the format given by the IPGL as in 

the ANNEX IV (Volume-I) of Tender Document.  Within 15 days thereafter, successful 

tenderer shall submit performance bank guarantee as per clause 3.39 (volume-I) of the tender 

document and Annexure-V . 
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e) The Tenderer whose offers are found not in conformity with the conditions of the tender, 

will not be considered for opening of price bids and their un-opened price bids will be 

returned after award of work to the successful tenderer. 
 
2.20 NOTIFICATION AND AWARD OF CONTRACT: 
 

Prior to the expiry of the prescribed period of tender validity or such extended time, the IPGL 

shall notify the successful Tenderer with Letter of Acceptance (L.O.A.), by , e mail followed 

by registered letter that his tender has been accepted. The notification of award shall constitute 

the formation of the Contract. The successful tenderer, at his cost shall prepare and submit to 

IPGL five bound sets containing their technical offer and the various documentary 

transactions taken place between the employer and tenderer till the finalisation and award of 

the Contract. 

 
2.21         Export Approval 

               This Contract will be subject to the respective export approval laws of country of origin. 
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3. GENERAL CONDITIONS OF CONTRACT 
 
3.1 DEFINITION AND INTERPRETATIONS: 
 

In the Contract, as hereinafter defined, the following words and expressions shall have the 
meanings hereby assigned to them except where the context otherwise requires: 

 
3.1.1 “IPGL” or “Employer” or “Company” means Board of Directors of India Ports Global Limited, 

a company incorporated on 22nd January, 2015, under Indian Company Act 2013, which herein 

after may be referred to also as “IPGL” (India Ports Global Limited). 
 

3.1.2 “Contractor” means the firm, corporation or company whose tender has been accepted by the 

IPGL and includes the Contractor’s servants, agents and workmen, personal representatives, 

successors and permitted assigns. 
 
3.1.3 “Sub-Contractor” shall mean a person or persons to whom a part or full portion of the work has 

been assigned by the Contractor with information to IPGL in writing. 
 
3.1.4 “Contract” means and includes Tender Documents, Instructions to Tenderers, General 

Conditions of Contract, special conditions, if any, drawings, specifications, Price Schedule and 

other annexures and Schedules etc., any amendments/clarifications thereto, Letter of 

Acceptance (LOA) and the Contract Agreement entered into between the IPGL and the 

Contractor as per format given in Annex- IV of the tender document. 
 
3.1.5 “Contract Price” means the sum named in the Letter of Acceptance subject to such additions 

thereto, or deductions there from, as may be made under the provisions of the Contract. 
 

 3.1.6 “Specification” means the specification referred to in the Tender document and any 

modification thereof or addition thereto as may from time to time be furnished or approved in 

writing by the Employer. 
 

 3.1.7 “Site” means the land and other areas on, under, in or through which the Works are to be 

executed or carried, or any other places provided by the Employer for the purpose of the 

Contract. 
 
3.1.8 “Works” means Design, Manufacture, supply, Installation, Testing, Commissioning & 

Guaranteeing the performance of Terminal Tractor Trailers to be supplied at Multipurpose 

Terminal, IPGL’s site.  
 

3.1.9 “Approved/Approval” means the approval in writing. 
 

3.1.10 “Engineer-In-Charge” means the Project Manager, IPGL, or any officer authorised. 
 

3.1.11 “Drawings” means the drawings referred to in the Specification and any modification of such 

drawings approved in writing by the Engineer- In – Charge and such other drawings as may from 

time to time be furnished or approved in writing by the Engineer-In-Charge or any officer 

authorised 
 

3.1.12 “Schedule” shall mean the schedule annexed to the tenderers bid. 
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3.1.13 “Tests on completion” shall mean such tests as are prescribed by the applicable Design Standards 

(latest editions), codes and described in the tender document, to be made by the Contractor 

before the equipment/items are supplied, delivered and taken over by the Employer. 
 

3.1.14 “Writing” shall include any manuscript, typewritten or printed statement under or over signature 

and seal as the case may be. 

3.1.15 "Defect Liability Period" has the meaning assigned in the clause no. 3.29 of the tender document 

(Vol.I). 
 

3.1.16 "Month" means calendar month. 
 

3.1.17 "Day" means calendar day. 
 

3.1.18 "Letter of Acceptance’’ means the formal acceptance, made by or on behalf of the Employer, of 

the tender including any clarifications/amendments/adjustments or variations to the tender agreed 

between the Employer and the Contractor. 

3.1.19 "Foreign currency" means the currency other than Indian Currency. 
 

3.1.20 “Commissioning of Equipment” has the meaning assigned in clause no.3.37 of the tender 

document (Vol.I). 
 
3.2 SINGULAR AND PLURAL: 
 

Words implying the singular only also include the plural and vice versa where the context 
required. 

 
3.3 HEADINGS OR NOTES: 
 

The headings in these conditions of Contract and instructions to tenders shall not be taken to be 

part thereof, or be taken into consideration in the interpretation, or construction thereof, or of 

the Contract. 
 
3.4 ENGINEER-IN-CHARGE AND HIS REPRESENTATIVE 
 
3.4.1 The Engineer-In-charge shall carry out such duties in issuing decisions, certificates and orders 

as are specified in the Contract. 
 
3.4.2 The Engineer-In-charge may from time to time, in writing delegate to his Representative any of 

the powers, discretion, function and/or authorities vested in him and he may at any time revoke 

any such delegation. Any written decision, instruction or approval given by the Engineer In 

Charge to the Contractor in accordance with such delegation shall bind the Contractor provided 

always that: 
 

a) Any failure of the Engineer In Charge to disapprove any Plant/ workmanship shall not 

prejudice the power of the Engineer In Charge thereafter such plant or workmanship and to order 

the rectification thereof in accordance with these conditions; 
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b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer In Charge he 

shall be entitled to refer the matter to the officer above the rank of Engineer In Charge who will 

thereupon confirm, reverse or vary such decision. 

 
3.4.3 Wherever by these conditions the Engineer-In-charge is required to exercise his discretion, by 

giving a decision, opinion, consent or to express satisfaction or approval, or to determine value 

or otherwise take action which may affect the rights and obligations of the Contractor, the 

Engineer- In-charge shall exercise such discretion fairly within the terms of the Contract and 

having regard to all the circumstances. If either party disagrees with the action taken by the 

Engineer-In -Charge he shall be at liberty to refer the matter to Appellate Authority with these 

conditions. 

 
3.5 OBLIGATIONS OF THE CONTRACTOR 
 
3.5.1 The Contractor shall exercise all reasonable care and diligence in the discharge of all technical, 

professional and Contractual duties to be performed by them under this Contract as specified in 

the Scope of Work within the Time for Completion and provide all labour, including the 

supervision and security thereof, Contractor's Equipment necessary thereof and for carrying out 

his obligation, so far as the necessity for providing the same is specified in or is reasonably to be 

inferred from the Contract. The Contractor shall be fully responsible to the IPGL for proper, 

efficient and effective discharge of their duties. 

3.5.2 Contractor shall furnish bond in the form of Bank Guarantee towards the performance of the 

work as per clause 3.39 (Volume-I) of this tender document. 

 
3.5.3 If the Employer shall consider himself entitled to any claim under the performance Guarantee he 

shall forthwith so inform the Contractor specifying the default of the Contractor upon which he 

relies. If the Contractor fails to remedy such default within 30 days after the receipt of such notice 

the Employer shall be entitled to forfeit to the extent of the loss or damage incurred by reason of 

the default. 

 
3.5.4 The Contractor shall proceed with the Works in accordance with the decisions, instructions and 

orders given by the Engineer In-Charge in accordance with the condition of the Contract. 

 

3.6 ASSIGNMENT AND SUBLETTING 
 
3.6.1 The Contractor may sub let the Works or any part thereof with prior intimation and approval 

from the Employer. 
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3.6.2 He shall neither assign his right and interest in these presents tender nor assume a fresh partner 

or partners, or dissolve the partnership existing between him in reference to this Contract 

without the written permission of the IPGL. 
 
3.6.3 In the event of any activity being sub-contracted, the total liability and responsibility for 

meeting obligations and performance under Contract agreement shall rest with the Contractor. 

In the event of the Contractor contravening this condition, the Port shall be entitled to terminate 

the Contract forthwith and award a fresh Contract to some other party at risk and cost of the 

Contractor who shall be liable for any loss or damage which IPGL may sustain in consequence 

arising out of such replacement of the Contractor. In such case the performance guarantee shall 

be forfeited. 
 
3.6.4 Such consent, if any, shall not relieve the Contractor from any liability or obligations under the 

Contract and he shall be responsible for the acts, defaults and neglects of any Sub-Contractor 

or his servants, agents or workmen fully if they were the acts, defaults or neglects of the 

Contractor provided always that the provisions of labour or a piecework basis shall not be 

deemed to be sub-letting under this clause. 
 
3.7 PATENT RIGHTS: 
 
3.7.1 The Contractor shall fully indemnify the Employer against any action, claim or demand, costs 

or expenses arising from or incurred by reason of any infringement or alleged infringements of 

letters, patents, Design, trademark or name, copyright or other protected rights in respect of any 

machine, plant, work, materials or things, system or methods of using, fixing working or 

arrangement used for fixed or supplied by the Contractor in India, or elsewhere. 
 
3.7.2 All payments, or otherwise shall be deemed to be included by the Contractor in the Prices named 

in the tender and shall be paid by him to whom they may be payable. 
 
3.7.3 In the event of any claim being made or action brought against the Company in respect of any 

such matter as aforesaid, the Contractor shall be immediately notified thereof and he shall, with 

the assistance if he so requires of the Company, but at the sole expense of the Contractor, 

conduct all negotiations for the settlement of the same or any litigation that may arise there 

from, provided that the conduct of such negotiations or litigations shall be conditional upon the 

Contractor giving to the Employer such security as shall from time to time, reasonably required 

by the Employer to recover the ascertained or agreed amount as the case may be of any 

compensation, damages, expenses and cost which might be payable by IPGL in respect of or 

as result of any negotiation or litigation. 

3.7.4       Intellectual property right developed by seller shall remain with him and buyer shall not claim 

any right of business on the same. 
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3.8 GENERAL OBLIGATION OF THE EMPLOYER 
 

In execution of the Works no person other than the Contractor, sub Contractors and his and 

their employees shall be allowed on the site except by the written permission of the Engineer 

In Charge or his authorised representative, but the Engineer in charge, his authorised 

representative, other authorities and officials of the Employer shall be afforded to inspect all 

facilities arranged by the Contractor at site. 

 
3.9         CUSTOMS DUES, PORT DUES etc. 
 
3.9.1    In case Contractor brings in any special tools or material for commissioning of the Equipments(as 

appearing in the price schedule), the contractor shall pay all applicable duties in respect of any 

such materials to be imported/exported to/from destination port. 

 
3.9.2     It shall be the responsibility of the successful Contractor to comply with all the required                

formalities   for custom clearance for items stated in  3.9.1, at destination port and pay the 

charges as applicable and take necessary clearance required from the customs department. 

 
3.9.3     Custom clearance for items appearing in the price schedule of this tender document and associated 

custom duty (if any), shall be the responsibility of IPGL. However the Contractor will provide 

all support / documents, as required. 

 
3.9.4    If available, Office space including electricity and water, as indicated by the tenderer  

     shall be provided on chargeable basis. 

For avoidance of doubt: 
 

(i) It is further clarified that CIF value includes all dues at port of origin and vessel related 
charges at disport, including insurance till receipt of equipment at disport. 

 
(i) Wharfage at discarded port (if applicable) will be reimbursed to the bidder against the 

documentary evidence. 
 

(ii) Taxes and duties for those items / equipment which are appearing in the Price Schedule, the 
custom duty at the destination port shall be borne by IPGL. 
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3.10 SHIPMENT: 
 
3.10.1 In case of a foreign shipper, the shipment of the consignment shall be arranged by the  
                Contractor. 
 
3.10.2 It is necessary that adequate notice have to be given to the authorised forwarding agent 

regarding readiness of the cargo for the shipment. 
 
3.10.3 The Bill of Lading should be drawn so as to show: 
 
3.10.4 Shippers : Tenderers Nominee 
 
3.10.5 Consignee: India Ports Global Limited or its SPV. 
 
3.10.6 The Contractor shall submit shipping list to the IPGL for information. 
 
3.10.7 The Bills of Lading should be made to order and bank endorsed. One of the original bills of 

lading should be sent directly to IPGL for receiving the materials. 

3.10.8      Import permission, if required, at the port of destination will be obtained by IPGL on request 

from the supplier prior to shipment/delivery. 

 
3.11 PACKING AND MARKING FOR SHIPMENT: 
 
3.11.1 All equipment/spare parts required under this Contract shall be packed, securely placed and 

protected by the Contractor during transportation to destination port. Packing cases shall be of a 

size convenient for shipment for cases containing easily damageable articles. The Contractor 

will be held responsible for the improper packing and protection of the parts. 
 
3.11.2 The cases, crates and packages shall be permanently branded and painted with the shipping 

marks. The marking shall be carried out with a view to the mark remaining unobliterated, when 

the consignment reaches destination but as a further precaution, a reproduction of the shipping 

marks shall be placed inside each case, crate and packages. 
 
3.11.3 Packages or bundles, which cannot be permanently branded, shall have metal label, with the 

above particulars stamped or attached to them by strong wire. 
 
3.11.4 Terminal Tractor Trailers shall be supplied in fully operational and pre tested condition. 

However the bidder shall have the option of on-site erection/assemble delivery method. In any 

case, this bidder should ensure that the most economical offer considering the overall timeline 

of supply of equipments shall be provided in the Price Offer. Alternate price offer shall not be 

allowed. 
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3.12 COMPLETION PERIOD OF WORK : 
 

Under this tender IPGL intends to invite price offer for acquiring Terminal Tractor Trailers   at 

IPGL’s site. 
 

The period of completion for total Works, under this Contract shall be as given below: 
 

Name of the work: “Design, Manufacture, Supply, Installation, Testing, Commissioning and 

Guaranteeing the performance of Terminal Tractor Trailers at IPGL’s site with a Total completion 

period of 9 (Nine) months from the date of opening of Letter of Credit (LC),which is acceptable 

both sides. If payment affected directly to the contractor, completion period will count from LOA 

date.  

 
3.13 RATES AND AMOUNTS INCLUDE ALL CHARGES: 
 

The rates and amounts submitted by the Tenderer shall include all payments on account of taxes, 

levies, duties, royalties etc. as applicable and payable to the country of origin including all 

incidental charges that the tenderer may have to bear for the execution of the works.  

 
3.14 ADDITIONS AND ALTERNATIONS: 
 
 
3.14.1 IPGL may give instructions and directions as may appear (necessary and proper) to the IPGL for 

the guidance of the Contractor and good and efficient execution of the Works under this contract 

without altering major conditions and scope of work of the Contract. 
 
3.14.2 The Contractor shall receive, obey and be bound by the same according to the true intent and 

meaning thereof. 

 
3.15 EXECUTION: 
 

The Contractor shall, in consideration of payments to be made to him as hereinafter provided, 

execute and do the Works set forth as described in the scope of the work and specifications, 

including any amendments to tender clauses. 

 
3.16 EXTRAS: 
 

Any extra expenses incurred in connection to the Works by the IPGL in the performance of the 

Works owing to the neglect or omission on the part of the Contractor, in any of the case 

mentioned in this Contract shall be deducted from any sum due or which may thereafter become 

due to the Contractor or from any amount lying with them or under their control or he may be 

called upon to pay the amount of such extra expense to such person or persons as the IPGL may 

appoint to receive the same and in the event of the Contractor failing to make such payment, the 

said amount shall be recoverable from him in such manner as the IPGL may determine. 
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3.17 USE OF GROUND: 
 

The Contractor shall be allowed to use such an area as in the opinion of the IPGL may be 

absolutely necessary for the proper and efficient execution of Works. IPGL shall provide the 

necessary support and assistance as possible and as deemed fit and on completion of Works or 

termination of his Contract; the Contractor shall clear away all his tools, plant, rubbish and other 

materials within a fortnight and hand over vacant and peaceful possession of the same to the 

IPGL in a tidy and clean condition. The Contractor shall not be allowed to erect any structures 

on any property of the IPGL. 

 
3.18 CONTRACT DOCUMENT MUTUALLY EXPLANATORY: 
 
3.18.1 The several documents forming the Contract are to be taken as mutually explanatory of one 

another and should anything appear in one that is not described in the other, no advantage shall 

be taken of any such omission. 
 
3.18.2 In case of any discrepancies or inconsistencies however appear, or should any misunderstandings 

arise as to the meaning and of the specifications or drawings or as to the dimensions or the quality 

of the material or proper execution of the Works or as to the measurement or quality and valuation 

of the Works executed under this Contract or as extra thereupon, the same shall be explained by 

the Engineer-in-charge or his authorised representative and with mutual discussion, the issues 

shall be resolved. 
 
3.18.3 The explanation of Engineer-in-charge or his authorised representative shall be final and binding 

upon the Contractor and the Contractor shall execute the Works according to such explanations, 

and without extra charge or deductions to/from the Prices specified in the bill of quantities and 

do all such Works and things as may be necessary for the proper completion of the work as 

implied by the specification and drawings, even though such work and things are not specifically 

shown and described therein. 

 
 
3.19 ACCESS TO SITE: 
 

The Contractor shall obtain prior permission of the IPGL before any person connected with the 

Works visits the site. The Contractor shall abide by the regulations and rules of India Ports Global 

Limited /Security agency at destination port in respect of entry/exit and movement in the 

premises and any other directives issued by the Government / Statutory Agency from time to 

time during execution of the contract. 

 

 

 
3.20 CONTRACTOR'S EQUIPMENT: 
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3.20.1 The Contractor shall be responsible for supply, use and maintenance of all the equipment and he 

shall ensure that they are suitable for the work and are maintained in such a manner as to ensure 

their efficient working. 
 
3.20.2 IPGL may, if they deem fit, direct the Contractor to remove from site any equipment which are 

not efficient and/or prejudicial to the quality of the work to be replaced by equipment to their 

satisfaction. The Contractor shall immediately follow IPGL's directions/instructions. 

 
 
3.21 EXISTING SERVICES: 
 
3.21.1 Drains, pipes, cables, overhead wires and similar services whether above or below the ground 

which may be encountered in the course of the Works shall be saved and kept harmless from 

injury and/or loss or damages by the Contractor at his own costs and expenses so that they 

continue to be in full and uninterrupted use to the IPGL. 
 
3.21.2 The Contractor shall not store any materials or otherwise occupy any part of the site in a manner 

likely to hinder the operation of such or any services. The Contractor shall at his own costs and 

expenses and without any delay repair and make good to the satisfaction of the Employer, any 

injury and/or loss or damage caused by the Contractor to the same. 

 
 
3.22 LABOUR: 
 
3.22.1 In case required, the Contractor shall make his own arrangements for the engagement of all labour 

for doing the work at site or in respect of or in connection with the execution of work as also for 

the transport, housing, feeding and payment thereof. Since time is the essence of this Contract, 

requisite number of labour force has to be kept, so as to complete the Installation, Testing and 

Commissioning of the equipment within the completion period as stipulated in the tender. 
 
3.22.2 In the event of any outbreak of illness or an epidemic nature, the Contractor shall comply with 

and carry out such regulations, orders and requirements as may be made by the Government, or 

the local medical or sanitary authorities for the purpose of dealing with and overcoming the same. 
 
3.22.3 The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous 

or disorderly conduct by or amongst his employees and for the preservation of peace and 

protection of persons and property in the neighbourhood of the Works against the same. 
 
3.22.4 The Contractor shall at all times during the continuance of the Contract comply fully with all 

existing Acts, Regulations and bye law as including all statutory amendments and re-enactment 

of state, Central Government and other local authorities and any other enactment and acts that 

may be passed in future either by the State or the Central Government or local authority, including 

Labour Laws, Factories Act, Minimum Wages Act etc. 
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3.22.5 If as a result of Contractor's failure, negligence, omission, default or non-observance of any 

provisions of any laws, the IPGL is called upon by any authority to pay or reimburse or required 

to pay or reimburse any amount, the IPGL shall be entitled to deduct the same from any moneys 

due or that they become due to the Contractor under this Contract or any other Contract or 

otherwise recover from the Contractor any sums which the IPGL is required or called upon to pay 

or reimburse on behalf of the Contractor. All registration and statutory inspection fees in respect 

of his work pursuant to the Contract shall be paid by the Contractor. 
 
3.22.6 The Contractor shall pay the labourer engaged by him on the work not less than a fair wage, which 

expression shall mean, whether for time or piece work, rate of wages as may be fixed by the 

relevant statutory authority as fair wages for payable to the different categories of labourers or 

those notified under the Minimum Wages Act or applicable local laws of respective country. 
 
3.22.7 Safety Gears Etc.: The Contractor shall at his own expenses provide all safety gears for all 

labours engaged during the work and failing to do so, IPGL shall provide the same and recover 

the cost thereof from any amount due or which may become due to the Contractor or from any 

amount lying with them or under their control. 

 

3.23 PLANT AND EQUIPMENT: 
 

The Contractor shall at his own costs and expenses provide all labour, plant, haulage, 

transportation of plant and equipment to be used for executing the Contract, all materials, stores 

etc required for efficiently carrying out and completing the work to the satisfaction of the IPGL. 

 
 
3.24 INSPECTION AND TESTING OF WORK AT CONTRACTOR'S AND SUB  
               CONTRACTOR'S PREMISES: 
 
3.24.1 The Engineer In-charge or his Representative shall have at all reasonable time access to the 

Contractor's and sub-contractors premises/work site and shall have the power at all reasonable 

time to inspect, examine and test the materials & workmanship of the work during its 

Manufacture. The employer shall depute two engineers for inspection & testing at contractor’s 

works and sub contractor’s premises for which the necessary co-ordination & arrangements shall 

be made by the contractor at his cost. The contractor shall give at-least 30 (thirty) days’ advance 

notice to the Engineer-In-Charge for each pre-shipment inspection. It is clarified that the IPGL 

will co-operate to complete the pre dispatch inspection soonest possible.  
 
3.24.2 The expenses of one engineers deputed for inspection of Equipments to contractor’s work shall 

be deemed to be included in the price of equipment. i.e. travelling from Mumbai to contractor’s 

works and back, lodging & boarding, transportations at contractor’s works etc.  
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3.24.3 The Engineer In-charge or authorised representative on giving seven days’ notice in writing to the 

Contractor setting out any ground of objections which may have in respect of the work, shall be 

at liberty to reject all or any materials of workmanship in the subject of any of the said grounds 

of objection which are not in accordance with the Contract. 
 
3.24.4 In all cases where the Contract provides for tests whether at the premises of the Contractor or any 

sub-Contractor or elsewhere, the Contractor except where otherwise specified shall provide free 

of charges such labour, materials, electricity, fuel, water, stores, apparatus and instruments as may 

reasonably be demanded, to carry out sufficiently such tests of the work in accordance with the 

Contract and shall at all time facilitate the Engineer In-charge and his assistant to accomplish such 

Testing. 
 
3.24.5 The cost of all tests and/or analysis affected at the Contractor's or sub- Contractor's work and on 

the installation site shall be borne by the Contractor. The cost of independent test and/or analysis 

which the Engineer In-charge or his authorised representative may cause to be made and which 

prove satisfactory shall be borne by the Contractor and also the Contractor will be called upon to 

pay all expenses incurred by the Employer in respect of any work found to be defective or of 

inferior quality, adulterated or otherwise unacceptable. 
 
3.24.6 Third Party Inspecting Agency (internationally accredited) shall certify the Terminal Tractors  

Trailers before shipment at Contractor’s site. The third party inspection would be limited to the 

pre dispatch inspection /load test. They will also witness, the materials as per scope of supply, 

painting of the equipments and will sign the “ready to ship” document. The cost of such inspection 

would be included in the price. The Contractor shall give the Engineer In-charge such reasonable 

notice of the progress of the work and shall intimate the tentative date of shipment & arrival at 

IPGL well in advance. The contractor shall furnish a certificate issued by Third Party Inspection 

Agency towards “Ready to ship” prior to transportation of Terminal Tractor Trailers from 

contractor’s works. 
 
3.24.7 The Terminal Tractor Trailers  without inspection, examination and Testing shall not be prepared 

for shipment or transportation, as the case may be, without the consent of the Engineer In-charge, 

as being ready for shipment or transportation. Such passing or consent shall not relieve the 

Contractor from the liability to complete the Contract Works in accordance with the Contract. 

3.24.8   If Terminal Tractors Trailers are assembled on site then contractor at his own cost is required to 

submit a certificate from Third Party Inspection Agency (should be a reputed international 

accredited agencies) to IPGL Certifying that the equipment is meeting the technical requirements 

of the tender.  
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3.25 TESTING OF EQUIPMENT AT CONTRACTOR'S AND EMPLOYER'S SITE 
 
3.25.1 The tests at contactor’s site shall include operational and capacity tests. Proof Load Testing to 

be performed to meet relevant international standards like FEM, ASME, ANSI or equivalent and 

certified by an accredited Third Party Inspection Agency (TPIA) at the cost of the contractor. 

The date for operational and capacity test shall be set by the Contractor and shall be informed to 

Engineer-In charge in advance. The Contractor shall be responsible for any adjustments or 

corrections found necessary during the test. In case of any damage during transit, the same load 

test to be carried out in presence of TPIA at IPGL site at contractor’s risk and cost. 
 
3.25.2 The Contractor shall arrange to test the equipment for load test by a Competent Agency notified 

by competent authority at Employer's site and submit the certificate to this effect to the Engineer-

In charge. The test load in containers required shall be arranged by the employer i.e. IPGL who 

shall produce the certificates issued by the competent authority for these test load / containers 

being used for load test at site. 
  
3.25.3 Adequate strength of qualified & experienced engineers shall be deputed at work site to attend 

recurring faults on advice of the Engineer in Charge during the testing, commissioning & 

warranty period. The cost of the same shall be deemed to be included in the quoted price. 

 
 
3.26 DRAWINGS: 
 

The Tenderer shall submit along with the tender, minimum one copy of each of the following 

drawings for new Terminal Tractor Trailers. 
 
3.26.1 General arrangement of the Equipments offered with principal details and leading  
                dimensions etc. 
  
3.26.2 General arrangement of the operator's cabin, clearly indicating the location of various controls 

and indicators. 
 
3.26.3 Any other special features, which the bidder wishes to highlight 
 
3.26.4 All technical details of electrical infrastructure proposed for Terminal Tractor Trailers. 
 

Note: All dimensions of the drawings shall be in Metric units and all writings shall be in English. 
  
3.27 TESTS ON COMPLETION AT EMPLOYER'S SITE 
 
3.27.1 On completion of fabrication of all items at the Contractor's premises and also when 

Installation/final adjustments at site are completed in accordance with the Contract, the 

Contractor shall give the Engineer In-charge notice in writing thereof and before making the 

tests on completion of 7 days' notice in writing of the date on which he will be ready to make the 

said tests in accordance with and in the manner prescribed in the specifications. 
 
3.27.2 The tests on completion shall be made on each item when final adjustments and tests are 

completed at the Contractor's premises in the presence of Engineer In charge or his authorised 
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representative if desired necessary, in accordance with the Contract and also when 

erection/Installation is completed at IPGL site in accordance with the Contract. 
 
3.27.3 If any portion of work fails under the tests to fulfil the Contract conditions, tests of the faulty 

portion shall, if required by the Engineer In-charge or by the Contractor, be repeated within 

reasonable time upon the same terms and conditions. 
 
3.27.4 As per FEM, full load test has to be done at manufacturer’s site in the presence of TPIA. The full 

load test shall also be carried out at the IPGL site. The test shall be carried out by the Contractor 

at the time fixed by the Engineer In-Charge for the commencement of commercial operations 

and if in opinion of the Engineer In-charge the tests are being unduly delayed, the Engineer In-

charge may, in writing, call upon the Contractor under three days notice to make such tests. The 

Engineer In-charge may proceed to make such tests himself, at the Contractor's risk and expense. 

If the equipment is transported in fully erected/assembled condition, without dismantling, after 

the load test according to FEM standard is done at the manufacturer's work, then 2nd load test 

will not be required at IPGL site. 
 
3.27.5 If the Contractor neglects to make the 'Performance test' (Acceptance Test) within the time 

stipulated by the Contractor, the Employer shall nevertheless have the right of using the Terminal 

Tractors Trailers at the Contractor's risk until the 'Performance test' is successfully carried out. 

 

3.28 REJECTION OF DEFECTIVE WORK: 
 
3.28.1 If the complete erection/Installation at site or any portion thereof before being taken over, under 

Clause 3.30 (Volume-I of Tender Document) is defective, or fail to fulfil the requirements of the 

Contract, the Engineer In-charge shall give notice to the Contractor setting forth particulars of 

such defects and the Contractor shall forthwith make the defective supply/plant/ Installation 

good, or alter the same to make it comply with the requirements of the Contract. 
 
3.28.2 If Contractor fails to do so within a reasonable time, IPGL may reject and replace the same at 

the cost of Contractor, the whole, or any portion of the work, as the case may be, which is 

defective or fails to fulfil the requirements of the Contract. The Contractor's full and extreme 

liability under this clause shall be satisfied by the payment to IPGL, the extra cost, if any, of 

such replacement delivered and erected. Such extra cost being ascertained shall be deducted from 

the Contractor's bill. 
 
3.28.3 If any supply of defective items shall have caused delay in the completion of the Contract so as 

to give rise to a claim for damage on the part of the IPGL nothing contained in this clause shall 

interfere with or prejudice any rights of the Employer with respect to such claim. 
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3.29 DEFECT LIABILITY PERIOD 
 

In this condition the expression 'Defect liability period' shall mean a period of 12 months or 

2000 hrs calculated from the date certified at the time of final acceptance in accordance (FAC) 

of Terminal Tractors  Trailers, whichever is earlier. 

 

3.30 DEFECTS AFTER TAKING OVER 
 
3.30.1 The Contractor within 4 weeks from the date of communication by the Engineer In charge, 

                 shall be responsible for making good at his expense any defect in or damage to any portion  

                 of the Works which may appear or occur during the defect liability period and which arises  

                 either: 
 

a) From any defective materials, workmanship or Design or 
 

b) From any act or omission of the Contractor done or omitted during the said period. 
 
 
3.30.2      If any such defects shall appear or damage occur the Engineer- In –Charge shall forth within 

form the Contractor thereof stating in writing the nature of defect or damage. The provision 

of this clause shall apply to all replacements or renewals carried out by the Contractor to 

remedy defects and damage as if the said replacements and renewals had been taken over on 

the date they were completed to the satisfaction of Engineer In Charge. Replacements or 

renewals of parts shall be warranted for a period of 12 months from the date of replacement/ 

renewals OR completion of Defect Liability Period whichever is later. 
 
3.30.3 If any such defect or damages were not remedied within a reasonable time, IPGL may                 

proceed to do the work at the Contractor's cost & risk. 

 
3.31 TIME OF ACCEPTANCE: 
 

The supply, delivery and Installation of the equipment/ items at site shall be deemed to have 

been accepted  by  IPGL  when  the  same  shall  have  been  installed,  tested  &  commissioned  

and  the Engineer-In-charge shall have issued the final acceptance certificate as per clause 3.35.4. 

 

 
3.32 TERMS OF PAYMENT: 
 
3.32.1      The payment due under this Contract shall be effected as per following; 

    Mode of Payment: The payment to the contractor for acquisition of the equipment under the 

contract shall be effected by IPGL through irrevocable letter of credit (L/C), which is acceptable 

to both sides, against stage-wise payments. The charges towards opening of L/C within India 

shall be borne by the Employer (IPGL) and charges towards opening of L/C outside   India   shall   
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be   borne   by   the Contractor. Any charges against extension of L/C for what-so-ever reason 

shall be borne by the Contractor, both in India and outside India.  

Alternatively IPGL can effect payment through T/T on receipt of original shipping documents. 

The Tenderer has to indicate his bank details including Banker’s name and Account number. 

The charges towards T/T within India shall be borne by the Employer (IPGL) and charges 

towards same outside   India   shall   be   borne   by   the Contractor.  

Indian party will be paid in Indian Rupees. 

(a) First stage: 50% of CIF Price of equipment mentioned in the LOA on receipt of original 
shipping documents by IPGL. 

         Documents required for first stage payment: 
 

(i) Original clean and shipped onboard Bill of Lading + 3 copies Non negotiable 

(ii) Commercial invoice, giving full specification of the item, including assembly heading, part 
number etc with clear quantities against each item 2 (two) original and 2 (two) copies 

(iii) Certificate of origin, (1 original+3 copies) 
(iv) Packing list for each Terminal Tractor Trailers,  2 (two) original and 2 (two) copies 

(v) Phytosanitary Certificate Article, packed with raw / solid wood packing material shall be 
appropriately treated and marked as per ISPM 15. One (1) original and two (2) copies. 

 
(b) Second stage: 50% of CIF Price mentioned in LOA after issuance of final acceptance certificate 

by the Engineer-In-charge for the Equipment, after completion of Commissioning of equipment 

and compliance of operation to endurance test activities and on verification and certification by 

Engineer-In-Charge against commissioning of equipment and handing over of the equipment for 

commercial operations. 

3.32.2 Payments towards Spare Parts / Tools as listed out at Schedule – 10(Volume I), if                  

applicable, shall be made in two stages as mentioned below; 
 
 
 
 
 
 
 
 

A 50 % of CIF Price mentioned in the LOA against delivery of Spare 
parts and Special Tools as per the list attached at Schedule – 10 
(Volume I) at Employers Main Stores duly certified by the Engineer 
–In -Charge for receipt of the same. 

 
B 50 % of CIF Price mentioned in the LOA on commencement of 

commercial operation of the equipment.  
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            Spare Parts as listed out at Schedule– 10 (volume I) are optional and not to be considered for 

evaluation. However, the bidder has to confirm that the prices quoted in the sealed price bid i.e. 

Schedule 11Part II for spares will remain valid for 2 years from the date of final acceptance.   

 
3.32.3 Payment for rendering Warranty Support: 
 

Charges for rendering warranty support as mentioned in the LOA shall be paid after satisfactory 
completion of warranty period as per clause 3.58 of the tender and issuance of certificate by 
the Engineer-In-Charge. 
IPGL will endeavor release of payment subject to compliance of required documents by the 
contractor, within 30 days. 
 

3.32.4 Payment of Duties 
                It may be noted that Custom Duty at destination Port will be borne by IPGL on import of                 

ONLY those items / equipment appearing in the Price Schedule of this tender document 
 
3.33 Payment of taxes and Levies: 
 
 The Contractor shall pay all taxes and levies as applicable and payable in the country of origin 

including all incidental charges that the tenderer may have to bear for the execution of works. 
 
 
3.34 NO INTEREST ON ACCOUNT OF DELAYED PAYMENTS: 
 

Any claim for interest will not be entertained by the IPGL with respect to any payment or balance 

which may be in their hands owning to any disputes between themselves and the Contractor or 

with respect to any delay on part of the IPGL in making payment. 

 
3.35 CERTIFICATE AND PAYMENT 
 
3.35.1 Certificate of payment 
 

The Contractor may at the times and in the manner following apply for interim and final 

certificates as referred to in Clause 3.32 (Terms of Payment - Volume-I of Tender Document) 

for Terminal Tractor Trailers shipped to the site and for work executed on the site. 
 
3.35.2 Certificate for receipt of Equipment at site 
 

Application for Certificate for receipt of Equipment at site may be made to the Engineer In 

Charge against arrival and safe unloading of Equipments and spares at site, accompanied by 

certificate for ready to shipment issued by Third Party Inspecting Agency, inspection release 

note, certificate for receipt of all parts of entire equipment in safe condition at site by Third Party 

Inspection Agency, certificates from Marine Insurance Company(s)/Other Insurance Company 

which covers all risks and other documents as the Engineer In Charge may reasonably require. 

Application shall state the amount claimed and shall set forth in detail, in the order of the 

schedule of Prices, particulars of the equipment received at the site along with declaration of the 
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contractor to this effect. The Engineer In Charge shall issue to the Contractor a Certificate for 

receipt of Equipment at site within 14 days after receiving an application thereof. 

 
3.35.3 Issue of Provisional Certificate: 
 

Application for Provisional Certificate for satisfactory commencement of commercial 

operations of Equipment may be made to the Engineer In-Charge against release of equipment 

for commercial operations accompanied by undertaking that the pending punch list items shall 

be attended within 6 weeks from the date of this application. The Engineer In-Charge shall issue 

to the Contractor the Provisional Certificate for Commercial Operations within 14 days after 

receiving an application thereof. 
 

Subject to completion of requirements of clause 3.38 an application for Provisional Certificate 

for satisfactory commencement of commercial operations of Equipment may be made to the 

Engineer In-charge against release of equipment for commercial operations accompanied by 

undertaking that the pending punch list items shall be attended within 6 weeks from the date of 

this application. The Engineer In-charge shall issue to the Contractor the Provisional Certificate 

for Commercial Operations within 14 days after receiving an application thereof along with 

punch list. If any works related to safety of the equipment are balance to be attended then even 

though the Equipments are in operation the same shall not be declared as commercial operation 

but under Trial operation and at the risk and cost of the contractor till issue of Provisional 

certificate by the Port for accepting the Equipments for commercial operations. During such 

time of trial operations the Insurance risk of the Equipments will be responsibility of the 

contractor. 

 
3.35.4 Issue of Final Acceptance Certificate (FAC): 
 

Application for Final Acceptance Certificate of Equipment may be made to the Engineer In 

Charge against satisfactorily attending of punch list items and after the Contractor has ceased 

to be under any obligation under Clause 3.5 provided that, if a Provisional Certificate has been 

issued in respect of any Section or Portion of the Works, the Contractor may apply for a separate 

final certificate at any time after the said obligation has ceased in relation to such Section or 

Portion. Where the Contractor has carried out replacements or renewals to the Works in 

compliance with Clause 3.30 the Contractor's obligations shall continue, but the right of the 

Contractor to apply for a final certificate other than for the replacements or renewals shall not 

be affected by that fact and after the Contractor has ceased to be under any obligation under 

Clause 3.30 in respect of the replacements or renewals he may apply for a final certificate in 

respect thereof. 
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If the punch list items are attended within 6 weeks from the date of issue of provisional 

certificate, then the Final Acceptance Certificate shall be issued with effect from the date of 

issue of Provisional Certificate and in case the punch list items are completed beyond 6 weeks 

from the date of issue of provisional certificate, then the Final Acceptance Certificate shall be 

issued with effect from the date of Application for Final Acceptance Certificate after 

verification of completion of punch list items by Engineer In Charge. The Engineer In Charge 

shall issue to the Contractor the Final Acceptance Certificate within 28 days after receiving an 

application thereof. 
 
3.35.5 Final Certificate conclusive 
 

A final certificate shall, save in the case of fraud or dishonesty relating to or affecting any matter 

dealt with in the certificate, be conclusive evidence as to the sufficiency of the Works and of 

the value thereof unless any proceedings arising out of the Contract whether under Clause 3.50 

& 3.51 (Arbitration Dispute Resolution- Volume-I of Tender Document) or otherwise shall have 

been commenced by either party before the final certificate has been issued or within three 

months thereafter. 
 
3.35.6 Adjustment to Certificates 
 

If any sum shall become payable to the Contractor under the Contract otherwise than for work 

executed or Terminal Tractor Trailers delivered, the amount thereof shall be included in the 

next certificate (interim or final) issued by the Engineer In charge, and if any sum shall become 

payable under the Contract by the Contractor to the Employer, prior to the issue of the final 

certificate, whether by deduction from the Contract Sum or otherwise, the amount thereof shall 

be deducted in the next certificate. 
 
3.35.7 Corrections and with-holding of certificates 
 

The Engineer In-Charge may in any certificate give effect to any correction or modification that 

should properly be made in respect of any previous certificate. Engineer In-Charge shall have 

power to withhold any certificate if the Works or any part thereof is not being carried out to his 

satisfaction. 

 
3.36 GUARANTEE PERIOD FOR NEW TERMINAL TRACTOR  TRAILERS: 
 
3.36.1 The Terminal Tractor Trailers to be supplied under this Contract shall be guaranteed for a period 

of Twelve (12) months or 2000 hrs towards satisfactory performance of each components. The 

Contractor shall be responsible for any defects that may develop under proper use arising from 

faulty materials, Designs, workmanship in the work but not otherwise and shall at his own cost 
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remedy such defects when called upon to do so by the Engineer In-Charge who shall state in 

writing in what respect any portion is faulty. 

Note:       Consumable items like lubricants, grease, filters for hydraulic system and for diesel engine are 

excluded under guarantee period. 

3.36.2 If it becomes necessary for the Contractor to replace or renew any defective portions of the 

supply of the items under this clause, the provisions of this clause shall apply to the portions of 

the supply so replaced or renewed until the expiry of 12 months from the date of such 

replacement or renewal or the above mentioned or guarantee period of 12 months, whichever 

may be later. If any defects are not remedied within a reasonable time, the Port may proceed to 

do the work at the Contractors' risk and expenses but without prejudice to any other rights, which 

IPGL may have against the Contractor in respect of such defects. 

3.36.3 If the replacement or renewals are of such a character as may affect the efficiency of the items 

supplied, the Engineer In-charge shall have the right to give to the Contractor within one month 

of such replacement or renewal notice in writing the 'Test on Completion' be made in which case 

test shall be carried out as provided in Clause 3.27.4 (Volume-I). Costs of all the tests shall be 

borne by the Contractor. 
 
3.36.4 All inspection, adjustments, replacement or renewal carried out by the Contractor during the 

period referred in this clause shall be subject to the conditions of this Contract which shall be 

binding on the Contractor in all respects during the guarantee period and extended guarantee 

period if any. 

 
 
3.37 COMMISSIONING OF NEW EQUIPMENT i.e.Terminal Tractor  Trailers) : 
 
3.37.1 Contractor shall complete the whole work such as Design, Manufacture, Supply, Installation, 

Testing and Commissioning of the Terminal Tractor  Trailers within a period stipulated in clause 

3.12 (Volume-I), from the date of opening of Letter of Credit, which is acceptable to both sides. 
 
3.37.2 Contractor shall arrange to commission the equipment after due Testing and approval of the 

Engineer In-Charge within a minimum period from the date of Installation of the equipment at 

Employers' site and this period shall be considered within the total completion period stipulated 

in clause 3.12 (Volume-I) of Tender Document). All necessary testing materials, tools, slings 

etc. required for the Testing of the equipment shall be arranged by the Contractor at his own cost 

& risk. Since time is the essence of this contract, contractor shall ensure that requisite number 

of labour force / resources are made available at site, so as to complete the installation, testing 

and commissioning of all equipment at IPGL site within the completion period of the contract. 

Note : If the Terminal Tractors Trailers is supplied in pre-erected condition and there is no 

damage during transit (as  confirmed by TPIA / marine insurance company), the final load test 

at employer’s site will be carried out on 2 or 3 pre-selected load parameters and will be witnessed 
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by the local Competent Authority. Load for such test will be provided by IPGL. Such operational 

test can be taken as FAC if there are no punch items as stated below. 

 
3.37.3 Commissioning of equipment shall mean handing over of equipment for regular operations after 

completion of performance test for all the parameters specified in the tender (Vol-II), without 

compromising safety norms and satisfying all functional requirements without affecting the 

productivity of the equipment. 
 

i. Any punch item which is not affecting safety norms and functional requirements without 

affecting the productivity of the equipment shall be closed within six weeks from the date of 

commissioning of equipment and put in regular commercial operations to consider the date 

of commencement of regular commercial operations as the date of acceptance of the 

equipment. 
 

ii. In case punch items are not closed within six weeks from the date of commissioning of the 

equipment, the date of closure of punch item shall be considered as date of acceptance. Defect 

liability period shall commence from the date of final acceptance of the equipment to be done 
 
3.38 REMOVAL OF MATERIAL ON COMPLETION: 
 

The Contractor shall, on completion of the Works or when directed by the Employer, remove all 

plant, equipment, tools, materials, temporary constructions etc. and rubbish which may have 

been accumulated during the execution of the work, other than those permanently used into the 

Works, at Employer's site. 

 
3.39 PERFORMANCE GUARANTEE BOND TOWARDS PERFORMNACE OF  
               CONTRACT 
 
3.39.1 Within 45 days of the receipt of the notification of the award of Contract from the Employer, i.e. 

LOA, or 30 days from signing of contract between IPGL and the successful tenderer, the 

successful Tenderer shall furnish to the Employer, a bond in the form of a Bank Guarantee (B.G), 

from a Nationalised/ Scheduled Bank, having their branch in Mumbai, for an amount equivalent 

to 3 % of the Contract Price (as indicated in LOA) guaranteeing the performance of the 

Contract, as per the draft Bank Guarantee form at Annex-V of this tender document. The validity 

of such bank guarantee issued, towards performance of the Contract, shall be up to 

Handover/FAC of Terminal Tractors Trailers  after successful completing all due tests/trials. 

3.39.2 Failure of the successful Tenderer to submit the required Performance Guarantee shall constitute 

sufficient grounds for termination of the Contract & forfeiting the Earnest Money Deposit. The 

BG submitted towards performance shall be returned after deploying the Equipments for regular 

operations and after receipt of performance BG towards defect liability period and upon making 

application thereof by the contractor. 
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3.39.3 Performance Bond during Defect Liability period for new Terminal Tractor Trailers: After 

successful completion of the work, final Testing & Commissioning of the eqipments and before 

handing over of the new Terminal Tractor Trailers supplied to IPGL under this contract, the 

Contractor shall submit a B.G, for an amount equivalent to 3 % of the Contract Price towards 

guaranteeing the performance of the new Equipments during defect liability period as per the 

draft Bank Guarantee form at Annex-V of this tender document. The validity of such bond issued 

shall be for a period of 12 months from the date of final acceptance certificate, with a claim 

period of 3 months thereafter. In this case, the para 1 of the BG format at Annex- V may be 

suitably worded indicating the work of contract for each capacity of new Terminal Tractor 

Trailers only for this Guarantee. 

Note:     The tenderer has the option to submit only one Bank Guarantee covering Performance Bank 

Guarantee as well as warranty period (defect liability period), with a claim   period of three (03) 

months, after completion of warranty. 
 
3.39.4 In the event of failure of Contractor to ensure the performance of the equipment, during the 

guarantee period and not responding to the requirement of the situation as indicated in clause 

3.37 (Volume-I of Tender Document), of this tender document and if the Employer is compelled 

to encash the B.G to meet the situation, the Contractor shall revalidate the said guarantee for the 

suitable period as agreed by the Employer. 
  
3.39.5 The bond submitted by the Contractor towards the performance of the equipment during defect 

liability will be returned to the Contractor after successful completion of the defect liability 

period, to the satisfaction of the Employer and on making an application thereof and submission 

of Bank Guarantee as per clause 3.40.4. 

 

 
 
 
3.40 FORFEITURE OF SECURITY DEPOSIT 
 

IPGL shall be entitled to encash the Bank Guarantee deposited by the Contractor / Contractors 

with IPGL in the following event. 
 

a) In case of failure on the part of the Contractor/ Contractors, at any time, during the 
continuance of this Contract, to comply with any of the conditions herein contained, or 

 
b) In case of any breach of any portion of this Contract. 

 
 
3.41 INDEMNITY: 
 
3.41.1 Notwithstanding that all reasonable and proper precautions may have been taken by the 

Contractor at all times during the progress of the work, the Contractor shall nevertheless be 
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wholly responsible for all damages, whether to the Works themselves or to any other property 

of IPGL, or to the lives, persons, property of others during the progress of the work. 
 
3.41.2 In case any damage occurs to the existing structure due to the Contractor's operation, the same 

shall be made good by the Contractor at his own risk and cost. The areas, which are likely to be 

unsafe for use, shall be barricaded and all the necessary precautionary measures like displaying 

notices shall be taken by the Contractor, during Commissioning and Testing of equipment at site. 

                 Further, it is clarified the Contractor shall not be liable for incidental, indirect or consequential 

damages to the extent such limitation of liability is valid under applicable laws. 

 

3.42 Penalty for delays in completion of work. 
a)   The Contractor has to Design, Manufacture, Supply, Install, Test, Commission and hand over 

the new equipment within the completion period as stipulated in clause 3.12 (Volume-I of 

Tender Document) from the date of opening of LC (acceptable to both sides) or such extended 

period as granted by IPGL. Time from receipt of equipment at the destination port till custom 

clearance by IPGL, will not be counted in the completion period. 
 

(b) In the event of failure on the part of the Contractor to commission the new equipment for any 

reason whatsoever within the stipulated period as mentioned above, penalty  shall be levied for 

delayed period  as stipulated below in (e) ,for the work of Design, Manufacture, Supply, Install, 

Test, Commission and hand over the Terminal Tractor Trailers at IPGL site. 

(c) The completion period of the contract will count as per clause 3.12, from the date of letter of 

credit (LC) . The penalty for delays shall be levied for the delay beyond the scheduled date of 

delivery. 

(d) Delay penalties shall be recovered in the currency of bid. 

(e) Except as provided in the Cl. no. 3.53 of GCC (Force Majeure), if contractor fails to deliver 

any or all of the Goods by the Date(s) of delivery or perform the Related Services within the 

period specified in the Contract, the Employer may without prejudice to all its other remedies 

under the Contract, deduct from the Contract Price, as  penalty for delays, a sum equivalent to 

1% per week or part thereof, of the delivered price of the delayed Goods for each week or part 

thereof of delay until actual delivery, up to a maximum deduction of the percentage of 10%  of 

Total Contract Price. This does not absolve the contractor from his obligation of completion of 

whole of the work in an expeditious manner. Contract price shall be inclusive of CIF price plus 

all taxes and duties payable for not delivered/not performed related service, in computing 

Penalty for delays.  

(f) No claim will be made by the Employer for consequential losses due to delay in delivery. 
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(g) Once the maximum penalty for delays is reached, the Employer may terminate the Contract 

pursuant to Clause no. 3.52 of the GCC. The maximum amount of penalty for delays shall be 

10% of total Contract Price. Even in case of the part taking over, maximum ceiling limit 

remains in reference to the total contract price.  

(h) The necessary penalty for delays shall be recovered by the Employer from any stage payment 

due to the Contractor. 

(i) Delay penalties shall be recovered in the currency of bid. 

 
  
3.43 INSURANCE OF WORK AT MANUFACTURER’S SITE FOR NEW TERMINAL 

TRACTOR TRAILERS: 
 
3.43.1 Unless the Employer shall have approved in writing other arrangements, the Contractor shall, 

insure, so far as reasonably practicable the Works and keep each part thereof insured as may be 

mutually agreed between the Employer and the Contractor against all loss or damage from 

whatever cause arising, until the Terminal Tractor Trailers are received at employer’s site in good 

condition duly certified by the Third party inspection agency. The value of such insurance shall 

be at least equal to 110% of the contract price of new Terminal Tractor  Trailers excluding 

spare parts / tools cost. 
 
3.43.2 Insurance during installation at employer’s site : The Contractor shall so far as reasonably 

practicable insure against the Contractor's liability in respect of any loss or damage occurring 

whilst the Contractor is at EMPLOYER’S site for the purpose of making good a defect or 

carrying out the tests on completion during the installation & commissioning of the equipment 

at employer’s site. The value of such shall be at least equal to 110 % of the contract price of new 

Terminal Tractor Trailers excluding spares parts/tools cost. 
 
 
3.44 INSURANCE AGAINST THIRD PARTY LIABILITY (FOR NEW TERMINAL 

TRACTOR TRAILERS) at Employer site: 
 
3.44.1 Before commencing the execution of work, the Contractor shall insure in the joint names of the 

IPGL and the Contractor, covering Third Party Liability (TPL) against any damage or loss or 

injury which may occur to the equipment being installed or to any property or to any person 

(including property and employees of the Employer) by or arising out of the execution of the 

Works or temporary Works in carrying out of the Contract. The value of TPL policy shall be 

Minimum of EUR 31,000 (Euros Thirty one thousand only) against occurrence of each 

incidence. The Contractor shall revalidate the insurance coverage after each incidence and keep 

the insurance coverage till certification of completion. 
 
3.44.2 Such insurance shall be effected with any local insurance company as directed by IPGL and in 

terms approved by the IPGL & Tenderer shall submit the copy of policy of insurance to 
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Engineer-In-Charge before arrival of equipment at site and shall be valid till Final Acceptance 

Certificate. 

 
3.45 COMPENSATION: 
 

The Contractor shall indemnify IPGL in the event being held liable to pay compensation for 

injury to any Contractor's servants or workmen under the any act of country of destination or 

any other laws, acts or provisions as applicable and as amended from time to time and shall take 

out an insurance policy covering all risks under the Act and shall keep the same renewed from 

time to time as necessary for the duration of the Contract and produce the same before arrival of 

equipment to the Engineer-In-Charge and shall be valid till issuance of Final Acceptance 

Certificate (FAC) for the contract. 

 
3.46 DEFAULT OF THE CONTRACTOR: 
 

If the Contractor makes any default or on the happenings of anyone or more of the following 

events that is to say: 
 

a) If the Contractor without reasonable cause suspends / abandons the Contract of the Work for a 

reasonable time after receiving written notice without any lawful excuse or fails to make proper 

progress with works after receiving written notice from IPGL or 
 
b) Fails to give the IPGL proper facilities for inspection of the Works at contractors premises for 

three days after receiving written notice by IPGL or 
 

c) The Contractor has become insolvent or 

d) The Contractor has gone into liquidation or passed the resolution for winding up or 

e) Upon the Contractor making an arrangement with or assignment in favour of his creditor or 
 

f) Upon his assigning this Contract or 

g) Upon an execution being levied upon the Contractor's good or 

h) Upon winding up order being passed by the court or a Receiver or manager is appointed in 

respect of any of the property of the Contractor or 

i) Possession is taken by or on behalf of any holder of any debentures secured by floating charges 

of any of the property of the Contractor or 
 

j) Fails to complete all or any part of the Works during the time specified for completion of the 

Contract or such extended time as may be granted by the IPGL. 

IPGL shall have every right to terminate the Contract after issuing 60 days’ notice to the 

Contractor, on his omission or negligence or neglect or default or failure to comply with any of 

the condition of the Contract. 
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3.47 IPGL'S LIEN 
 

IPGL shall have a lien on over all or any money that may become due and payable to the 

Contractor under this Contract or from any amount lying with [IPGL] in respect of any debt or 

sum that may become due and payable by the IPGL to the Contractor under this Contract or other 

transaction of any nature whatsoever between the IPGL and the Contractor. 

 
3.48 SETTLEMENT OF DISPUTES: 
 
3.48.1 ENGINEER IN CHARGE’S DECISION: If disputes of any kind arises between the 

Employer and the Contractor in any connection with, or arising out of the Contract or the 

execution of the Works whether during the execution of the Works or after the completion and 

whether before or after repudiation or termination of the Contract, including any dispute as to 

any opinion, instruction, determination, certificate or valuation of Engineer, the matter in 

dispute shall in the first place, be referred in writing to the Engineer In Charge. Such reference 

shall state that it is made pursuant to this clause. No later than thirty days after the day on which 

he receives such reference, the Engineer In-Charge shall give notice of his decision to the 

Contractor. Such decision shall state that it is made pursuant to this clause. 
 
3.48.2 Unless the Contract has already been repudiated or terminated, the Contractor shall, in every 

case, continue to proceed with the Works with all due diligence and the Contractor and the 

Employer shall give effect forthwith to every decision of the Engineer-In-Charge unless and 

until the same shall be revised, as hereinafter provided, in an amicable settlement or an arbitrate 

award. 
 
3.48.3 If the Contractor is dissatisfied with any decision of the Engineer In Charge or if the Engineer In 

Charge fails to give notice of his decision on or before the thirtieth day after the day on which 

he received the reference, then the Contractor may, on or before the seventieth day after the day 

on which he received the notice of such decision, or on or before the seventieth day after the day 

on which the said period of 30 days expired, as the case may be, give notice to the Employer, of 

his intention to commence arbitration, as hereinafter provided as to the matter in dispute. Such 

notice shall establish the entitlement of the party to commence arbitration, as hereinafter 

provided, as to such dispute no arbitration in respect thereof may be commenced unless such 

notice is given. 
 
3.48.4 If the Engineer-In-Charge has given notice of his decision to a matter in dispute to the Employer 

& the Contractor and no notification of intention to commence arbitration as to such dispute has 

been given by either the Employer or the Contractor on or before the seventieth day after the day 
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on which the parties received notice as such decision from the Engineer-In-Charge, the said 

decision become final and binding upon the Employer and Contractor. 
 
3.49 AMICABLE SETTLEMENT: 
 

Where notice of intention to commence arbitration as to the dispute has been given in 

accordance with Clause 3.49 (Volume-I of Tender Document) arbitration of such dispute shall 

not be commenced unless an attempt has first been made by the parties to settle such dispute 

amicably. 

Both the Parties shall first make attempt to settle the dispute amicably and may take assistance 

of a third party (cost of which will be jointly shared). Provided that, unless the parties 

otherwise, agree, arbitration may be commenced on or after the fifty-sixth day after the day on 

which notice of intention to commence arbitration of such dispute was given, whether or not 

any attempt at amicable settlement thereof has been made. 

 
3.50 ARBITRATION 
 

Disputes if any, between IPGL and the Contractor during the currency of the Contract or after 

the completion of the work or abandonment thereof shall be settled in accordance with Indian 

Arbitration & Conciliation Act, 1996 (as Amended in 2015) or any statutory modification or re-

enactment thereof and rules made there under and for the time being in force shall apply to 

arbitration proceedings under this Contract. The disputes so raised shall be referred to a panel 

of two arbitrators, of which one to be appointed by the IPGL and other by the Contractor. The 

arbitration proceeding shall take place in India or at Singapore, as mutually decided by IPGL 

and Contractor. In case of litigation, the same shall be under jurisdiction of Indian Court/Laws. 

 
 
3.51 TERMINATION OF CONTRACT: 
 

If the Contractor does not perform the Contractual obligations satisfactorily, as far as 

Commissioning the equipment for commercial use within stipulated time frame, the Contract is 

liable to be terminated after issue of notice of 60 (Sixty) days to the Contractor. 

3.52 FORCE MAJEAURE: 
 

If the supply, Commissioning and Testing of equipment is hindered due to force majeure such 

as, war, riots, civil commotion, fire, epidemics, natural calamities, etc. such period shall be 

exempted from completion period as mentioned in clause 3.12 (Volume - I) of this tender 

document. It is clarified that a change in applicable international laws and regulations, if and to 

the extent such change results in major change in duties/obligations of the affected party and 

leads to undesirable impact on contractual obligations, the same would fall within the meaning 
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of “Force Majeure” if it is beyond the control of the affected party and has a material and adverse 

effect as set out in the contract.  

Further, it is clarified that (i) In case the duration of the force majeure is less than 365 days, the 

contract will be suspended during this period and after extinction of the force majeure, the 

contract will continue. (ii) In case the duration of the force majeure is more than 365 days, the 

contract may be terminated upon mutual consent. 

In case of change in applicable international laws and regulations leading to undesired impact in 

execution of the contract obligation, e.g. prohibiting delivery of equipment’s at agreed 

destination port and as per tender terms, then suitable alternative destination and cost implication 

thereof shall be decided by mutual agreement. 
 
3.53 LABOUR LAWS: 
 

The Contractor shall comply with all the provisions of destination country or any other local 

authority Or State regarding Labour Laws and the rules and regulations made there under as 

amended from time to time and as applicable from time to time with regard to the employees to 

be deployed by the Contractor for erection, testing, Commissioning of equipment. 
  
3.54 OUTBREAK OF WAR 
 

If during the currency of the Contract, there shall be an outbreak of war (whether war is declared 

or not) in any part of the world which, whether financially or otherwise, materially affects the 

execution of the Works the Contractor shall, unless and until the Contract is terminated under 

the provision in this clause contained, use his best endeavours to complete the execution of the 

Works, provided always that either the Employer or the Contractor shall be entitled, at any time 

after such outbreak of war, to terminate this Contract by giving notice in writing to the other, 

and upon such notice being given this Contract shall terminate, but without prejudice to the rights 

of either party in respect of any antecedent breach. 
 
3.55 MISTAKE IN CONTRACTOR'S DRAWING 
 

The Contractor shall be responsible for and shall pay for any alterations of the work due to any 

discrepancies, errors or omissions in the drawings or other particulars supplied by him, whether 

such drawings or other particulars supplied by him, have been approved by the Engineer In-

charge or not. 
 
3.56 DEFAULT OF THE EMPLOYER 
 

In the event of the Employer: 
 

a) Failing to pay Contractor the amount due under Contract as per stipulated condition or 
 



49 
 

b) Interfering with or obstructing the written approval in this Contract, the Contractor shall be 

entitled without prejudice to any other rights or remedies to terminate his employment under the 

Contract by giving 90 (Ninety) days prior notice in writing to Employer. 
 
3.57 WARRANTY 
 

During the 12 months or 2000 hrs (whichever is earlier) of the Defects Liability Period the 

contractor shall post at least one competent, experienced and responsible Technical person who 

has experience of Erection, Testing and Commissioning of the Equipment, to co-ordinate and 

execute all works to be attended by the Contractor as per Contractual obligations. The cost for 

the same shall deemed to be included in the services during guarantee period. The Contractor 

shall also authorize his technical representative to carry out monthly inspection and submit a 

monthly report before 10th day of succeeding month to the Engineer-In-Charge. The contractor 

shall quote for the cost of this service as per price schedule which shall be paid after satisfactory 

completion of 12 months or 2000 hrs of the Defects Liability Period as certified by the Engineer 

In charge. 

Employer’s responsibility during warranty period:  

1. To adhere to PMS program supplied by the Contractor with an adequate recording.  

2. Exclusive use of original spare parts  

3. Replaced parts shall be returned to the Contractor at his cost  

4. To undertake no modification other than by Contractor’s authorised personnel  

Warranty shall exclude: 

(i) Operational damages due to maloperation of equipment  by IPGL or its authorised 

representative. 

(ii) Use of improper fuel or auxiliary materials 

(iii) Parts subject to normal wear and tear 

(iv) Damages resultant of wilful and negligent acts (e.g. use of improper tools) 
 
3.58 WARRANTY SUPPORT 
 

The Tenderer shall submit warranty support programme, in detail, covering the methodology 

and approach which shall be adopted to ensure minimum failures and maximum availability of 

the Equipments. The Tenderer shall provide details of his warranty program and after sales 

service capability including an organization chart, guaranteed response times to requests for 

technical assistance and spare parts and a 24-hour help line. 
 
3.59 REFERENCES 
 

The Tenderers shall provide details of similar Equipments that he has recently manufactured 

together with a list of customers who are willing to act as reference points. 
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3.60 Limitation of Liability: 
 

(i) To the fullest extent permitted by the law, the total  liability,  in  the  aggregate,  of  the 

Contractor,  Contractor’s  officers,  directors, partners, employees, agents, and subcontractors,  

to  Employer  (IPGL),  and anyone  claiming  by,  through,  or  under Employer  for  any  

claims,  losses,  costs,  or damages whatsoever arising out of, resulting from or in any way 

related to the Tender from any cause or causes, including but not limited to negligence, 

professional errors and omissions, strict liability, breach of contract, or breach of warranty, 

shall not exceed 100% of the Contract Price. Limitation of Liability during defect liability 

period shall exclude operational damages, due to mal- operation of equipment by IPGL or its 

authorised representative. 

(ii) As regards damages and indemnifications, the Contractor shall not be liable for incidental, 

indirect or consequential damages to the extent such limitation of liability 

is valid under Indian law. 

(iii) This clause is enforceable until expiry of entire defect-liability period. 
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SECTION – 4 

 
4. ENVIRONMENTAL CONDITIONS AT CHABAHAR 
 
4.1. GENERAL 
 

The Port is in a sheltered location with natural deep-water close offshore outside the Persian Gulf to the East 
of the Straits of Hormuz. The surrounding area is characterized by the sea, the atmosphere containing a lot 
of salt and small particles of sand. The humidity level in the region of the site is high. The region is regarded 
as one of the most humid one. 

 
The following is the summary of environmental conditions prevailing at the Site: 

 

 Maximum temperature 50 0C 

 Average temperature 25 0C 
 Minimum temperature 5 0C 
 Average annual rainfall 108 mm 
 Maximum annual rainfall 244 mm 
 Average humidity 70% 
 Maximum humidity 99% 
 Climate description sea-climate 
 Prevailing wind direction south 
 Average wind 99% of the time < 15 m/s 
 Maximum gust wind 44 m/s 

 
4.2. TIDES AND STORM SURGE 
 

Tidal Levels with reference to Chart Datum 
 

• Mean o Higher High Water: MHHW +2.53 mCD 
 

• Mean of Lower High Water: MLHW +1.93 mCD 
 

• Mean Sea Level: MSL +1.61 mCD 
 

• Mean of Higher Low Waters MHLW +1.28 mCD 
 

• Mean of Lower Low Waters MHLW +0.69 mCD 
 

3. Quay and yard 
 

• New quay level: +5.00 mCD 
 

The theoretical weight and maximum wheel loads for the equipments shall  be declared by the tenderer 
 

Storm Surges 
 

Return Period (Year) Max Storm Surge (m) 
  

2 0.15 
  

10 0.24 
  

25 0.35 
  

50 0.64 
  

100 1.11 
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4.3. WIND   

  Direction (Deg) Speed (m/s) for Return Periods  
     

   1 in 50 years 1 in 100 years 
     

  0 12 13 
     

  30 13 13 
     

  60 17 18 
     

  90 16 17 
     

  120 20 22 
     

  150 19 20 
     

  180 16 17 
     

  210 19 20 
     

  240 20 21 
     

  270 25 27 
     

  300 18 19 
     

  330 13 14 
      

The maximum gust speed for design shall be taken as 44m/sec. 
 

4.4. WAVES          
 

  Based on hydrodynamic and sedimentation studies report, the design wave heights (Hs) and periods (Tp) 
 

  are as follows :          
 

  (a) Waves Generated within Chabahar Bay       
 

            
 

  Return Period 1 in 10 Years 1 in 25 years 1 in 50 years 1 in 100 years  
 

            
 

  
Direction 0N 

Hs Tp Hs Tp Hs Tp Hs Tp  
 

           
 

   (m) (Sec) (m) (Sec) (m) (Sec) (m) (Sec)  
 

            
 

  270 1.4 4.0 1.5 4.1 1.5 4.2 1.6 4.3  
 

            
 

  300 1.1 3.6 1.2 3.8 1.3 3.8 1.3 3.9  
 

            
 

  330 1.0 3.5 1.1 3.6 1.2 3.7 1.2 3.8  
 

            
 

Source : Consultant’s Analysis. 
(b) Deep Water Waves  

Return Period 1 in 1 year 
 1    in 10 1 in 25  1 in 50 1 in 100  

 

 
years 

 
years 

  
years 

  
years 

   
 

               
 

                          
 

Direction 0N 
Hs Tp  Hs  Tp Hs   Tp  Hs  Tp   Hs  Tp  

 

(m) 
   

(m) 
  

(m) 
    

(m) 
    

(m) 
   

 

   (sec)   (sec)   (sec)   (sec) (sec)  
 

                         
 

120   2.33 6.17  4.1  6.8 4.6   7.3  5.0  7.6  5.3  7.8   
 

                        
 

150   1.09 5.22  5.1  7.7 6.8   8.5  8.3  9.1  10.5 9.7   
 

                         
 

180   3.24 7.94  4.6  7.3 5.1   7.7  5.5  8.0  5.8  8.2   
 

                         
 

210   3.05 7.35  5.0  7.6 5.8   8.2  6.3  8.5  6.8  8.9   
 

                         
 

240   2.73 7.06  4.1  6.9 4.6   7.3  4.9  7.5  5.2  7.7   
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  Source: Analysis of British Meteorological Office data            
 

 (c) Shallow Water Waves                    
 

  
Return period 

 1  in  1   in 5 1  in  10  1 in 25  1 in 50 1  in  100 
 

   1year  years  years  years   years  years  

           
 

                    

  Hs (m)   1.39   2.00  2.25   2.50   2.70  2.90 
 

  Direction 0N  141   145  145   146    147  148 
 

  Hs(m)   0.96   2.70  3.40   4.60   5.10  5.30 
 

  Direction0N  156   163  164   166    167  168 
 

  Hs(m)   2.69   3.50  3.80   4.20   4.50  4.80 
 

                    

  Direction0N  183   182  182   182    182  182 
 

  Hs(m)   2.5    3.50  4.00   4.60   4.90  5.20 
 

                    

  Direction 0N  203   201  200   200    199  199 
 

  Hs(m)   2.02   2.70  2.90   3.20   3.40  3.60 
 

                    

  Direction 0N  223   220  219   218    217  216 
 

  Hs(m)   1.25   2.10  2.50   2.80   3.10  3.40 
 

                    

  Direction 0N  248   242  239   235    233  231 
 

  Source : Consultant’s analysis                  
 

4.5.  CURRENTS                       
 

 
Tidal current speed is in the range 0.1 ~ 0.3 m/s. 

 
4.6. RAINFALL 

 

 Rainfall (mm) 
  

Maximum annual rainfall 244.4 
  

Mean annual rainfall 108.2 
  

 
 

4.7. TEMPERATURE           
 

              
 

Month              
 

 Jan Feb Mar Apr. May Jun Jul Aug Sep Oct Nov Dec Annual 
 

Item              
 

              
 

Ave. 
19.20 20.44 23.53 26.57 29.57 31.50 30.80 29.68 27.55 27.43 24.09 21.20 25.98  

(oC) 
 

             
 

              
 

Ave.              
 

Max 24.32 24.90 27.92 30.81 33.76 34.77 33.52 32.30 30.78 32.32 29.46 26.25 30.04 
 

(oC)              
 

              
 

Ave.              
 

Min 15.10 16.09 19.14 22.32 25.40 27.92 28.08 27.11 24.31 22.56 18.74 16.17 21.91 
 

(oC)              
 

              
 

Abs.              
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Max 31.00 33.00 38.00 42.00 46.00 47.00 46.00 42.00 42.00 41.00 37.00 32.00 47.00 
 

(oC)              
 

              
 

Abs              
 

Min 7.00 7.00 9.60 14.00 19.20 22.00 21.00 23.00 19.00 13.20 9.20 7.00 7.00 
 

(oC)              
 

              
 

 

The maximum ambient temperature for design shall be taken as 50oC 
 

The Minimum ambient temperature for design shall be taken as 5o C. 
 
4.8. HUMIDITY (As a percentage) 

 

Months              

Time of Jan Feb Mar Apr. May Jun Jul Aug Sep Oct Nov Dec Year 

Reading              
              

06:30 68.96 72.13 76.46 79.29 81.96 84.3 82.83 83.17 79.42 81.92 77.48 74.78 78.46 
              

12:30 52.92 56.21 58 60.88 64.13 67.8 70.71 70.46 63.46 60.42 55.3 52.13 61.07 
              

 
 
 

The maximum relative humidity for design shall be taken as 99% 
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ANNEX –I 
 

LAYOUT MAP OF CHABAHAR PORT  
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ANNEX - II 
 

BANK GUARANTEE FORMAT FOR EMD 
 
 
KNOW  ALL  BY  THESE  PRESENT  THAT  -------------------------  (Name  of  the  Bank),  a  Banking 

corporation carrying on banking business including Guarantees at Mumbai and other places and having 

its office at -------------------------------------------------- Mumbai (hereinafter called ‘The Bank’ which 

expression shall unless excluded by or repugnant to the context or meaning thereof be deemed to include 

its successors and assigns) SEND GREETINGS: 
 

WHEREAS The Board of Directors, of INDIA PORTS GLOBAL LIMITED constituted under 

the COMPANY Act, 2013 (hereinafter called ‘The Board’ which expression shall unless repugnant to the 

context or meaning thereof be deemed to include its successors and assigns) had invited tenders for 

Design, Manufacture, Supply, Testing, Commissioning and Guaranteeing the performance of Terminal 

Tractors  Trailers  (hereinafter called Tender) as per Instruction to the Tenderers, General conditions of 

the Contract, scope of work, specifications and Price schedule covered under ‘Tender No. –

IPGL/Terminal Tractors  Trailers /2022. 

 
AND WHEREAS M/s ---------------------------------- (hereinafter called the ‘Tenderer’) has 

offered to carry out the work under the said Tender. 

 
AND WHEREAS under the conditions of the Contract, the Tenderer is required to give a Earnest 

Money Deposit in the form of Bank Guarantee from a Scheduled Bank having its branch in Mumbai for 

the sum of Rs. -- --------(Rupees --------------------) / EURO _____________( 

EUROS_______________________________) 

 
AND WHEREAS M/s ------------------- have requested the Bank to furnish a Guarantee to the 

Board for the sum of Rs. ----------- (Rupees ----------------------------------) / EUOR _____________( 

EUROS_______________________________) which the Bank has agreed to do in the manner 

hereinafter appearing. 

 
NOW THIS INDENTURE WITNESSETH that the said Bank doth hereby stand surety for the 

said sum of Rs. ------------ (Rupees ------------------------------------------) / EURO _____________( 

EUROS_______________________________) 

 
AND DOTH HEREBY GUARANTEE TO AND COVENANT WITH AND irrevocably agree to pay to 

the Board upon demand in writing without referring to M/s ----------------- (Name of the Tenderer) and 

without questioning the right of the Board to make such demand or the propriety or legality of such 

demand, such sum or sums not exceeding in the whole a sum of Rs. ----------- (Rupees --------------------)/ 

EURO _____________ ( EUROS_______________________________) as may be payable to the Board 

by the Tenderer by reason of withdrawing his Tender before the expiry of the day from the last date of 
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the submission of the Tender or such time as may be extended by the Board to which M/s -----------------

-- have agreed in writing, or in the event of the tender being accepted by the Board and fails to enter into 

a Contract or to furnish Performance Guarantee as per the terms of the Contract, in respect of which the 

decision of the Board shall be final and legally binding and the said Bank doth further covenant and 

declare that this security is irrevocable and shall remain in force up to and inclusive of the ----------- (date) 

and if the Contract is not awarded by the Board before the expiry of the aforesaid 
 
date, the said Banker undertakes to renew this Guarantee from month to month until 6 months after the 

aforesaid date i.e. up to -------------- (date) and the said Bank doth hereby further covenant and declare 

that if the said M/s -- ---------------------- do not obtain and furnish renewals of this Guarantee for a further 

period of six months to the Board not less than 30 days prior to the expiry of the period of this Bank 

Guarantee or renewals thereof as to keep the same valid and subsisting till the Contract is awarded by the 

Board and for 6 months thereafter i.e. up to -------------- the entire amount of this Bank Guarantee in 

default of obtaining and furnishing the renewals of this Bank Guarantee in the manner and within the time 

aforesaid shall become forthwith due and payable to the Board notwithstanding : 

 
1. that the period of the Guarantee of the renewal or renewals thereof has not expired or, 
 
2. that the period of Guarantee of the renewal or renewals thereof has already expired 
 
AND THE BANK further declares that notwithstanding anything to the contrary contained hereinabove, 

the Bank’s liabilities under the Guarantee is restricted to Rs. ------------ (Rs. ----------------------------------

-----) / EURO _____________( EUROS_______________________________)  and unless a demand  in 

writing under the Guarantee is made with the Bank within the 3 months from the date of expiry i.e. by --

-------------, all the rights of Board under this Guarantee shall be forfeited and the Bank shall be relieved 

and discharged from all liability there under : Notwithstanding anything to the contrary contained herein: 
 
Our liability under this Bank Guarantee shall not exceed Rs. ------------------ (Rupees ----------------------- 
 
----- / EURO _____________( EUROS_______________________) This Bank Guarantee shall be valid 

up to ---------------; and We are liable to pay the guaranteed amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or before ---- 

IN WITNESS WHEREOF, the duly constituted attorneys of the Bank has hereup to set his/their  
hands and 
 
IN WITNESS WHEREOF, the duly constituted attorneys of the Bank has hereupto set his/their hands and seals 
 
on the ---------- of ----------------------2022. 
 
SIGNED, SEALED AND DELIVERED 

By the within named ----------------- 

Through it’s duly ---------------------- 

Constituted Attorney Mr. ----------------- 

& ------------------------ in the presence of 



58 
 

ANNEX –III 

 
LETTER OF APPLICATION CUM TENDER FORM  

 

 

To be submitted on company Letter Head by the Tenderer indicating full postal address, telephone 
number/s, fax number/s, email id, etc. 
 

 
To, 
 

Date: 
 
India Ports Global Limited 
 

4th Floor, Nirman Bhavan, 
 
M.P. Road, Mazgaon, 
 
Mumbai-400010 – INDIA. 
 
 

 

Sub: Design, Manufacture, Supply, Installation, Testing, Commissioning and Guaranteeing the 
performance of Terminal Tractor  Trailers at IPGL’s site. 
 
REF: Tender No: IPGL/Terminal Tractor Trailers/2022 
 
 

 
Sir, 
 

Being duly authorised and represent and act on behalf of M/s.________________ hereinafter 

called the `Tenderer’ and having fully understood Instructions to Tenderer/s, General Conditions of 

Contract, Scope of Work, Drawings & Specifications as given in the Tender Document and after visiting 

the Site, the undersigned hereby submits the Offer for the subject Works. 

 
 
2. IPGL and its representatives are hereby authorised to conduct any enquiry or investigations to 

verify the statements, documents & information submitted in connection with this Tender and to seek 

clarifications from our bankers & Clients regarding any financial, commercial & technical aspects. This 

letter of application will also serve as authorization to any individual or representatives of any institution 

referred to in the supporting information, to provide such information deemed necessary and requested 

by yourself to verify statements and information provided in this Tender, or with regard to the resources, 

experience, and competence of the Tenderer. 
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3. IPGL representatives may contact following persons for further information:  
 
 
 

For General & Managerial inquiries 
Name of Contact Person Mr.Sunil Mukundan 
Telephone number/s +91 9029026180 
Fax Number/s 022 66566336 
E-mail Id md.indiaportsglobal@gmail.com 

 
For Technical inquiries 
Name of Contact Person Mr.Shailesh Makwana 
Telephone number/s +91 9029026177 
Fax Number/s 022 6656636 
E-mail Id mons.indiaportsglobal@gmail.com 

 
For Financial inquires 
Name of Contact Person Mr.Hemant Godbole 
Telephone number/s +91 9029026178 
Fax Number/s 022 6656636 
E-mail Id cfo.indiaportsglobal@gmail.com 

 

4. This application is made in the full understanding that: 
 
 
 

i. Tenders received from Tenderers will be subject to verification of all submitted 
information.  

ii We agree to abide by this Tender for the period of 180 days from the last date fixed for 
receiving the same and it shall remain binding upon us and may be extended at any time, 
if requested by IPGL, before the expiry of the validity period as given in this Tender. 

 
iii Not withstanding anything contained in this tender document, IPGL reserves the right to 

annul the bidding process at any time without any liability or any obligation for such 
annulment, without assigning any reason. 
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iv If our Tender is accepted, we confirm to commence work from the date of issue of 
`Letter of  
Acceptance’ and to complete all Works in good condition within the completion period 
as stipulated in this Tender. 

 
v. If our Tender is accepted, we will furnish the Security Deposit and Performance Guarantee 

Bond for the due Performance of the Contract. The amount and format of such Guarantee 
will be in accordance with the subject Tender and Conditions of Contract. 

 
vi. We have independently considered the amount/rate shown as Liquidated Damages & 

Consequential Losses as penalty for delay in completion of Works and agree that the same 
represent a fair estimate of the damages/losses likely to be suffered by IPGL in the event 
of delay in overall completion of the Work.  

vii. We have downloaded the tender form from web site and we hereby certify that we have 
not made any changes to the Tender Document either in words or in sentences or deleted 
or added any word or sentences from/to the tender document.  

5. The undersigned declares that the statements made & the information provided in the duly 
filled 

 
Forms are complete, true & correct in every detail. 
 
6. 
 

Witness  
 

Signature 
 

Name and Designation with 
company seal  

 
For & on behalf of (name of the 
Tenderer)  

 
 
 
 
 
 

 
Signature  
 
Name and Designation with 
company seal 

 

 
 
 
 
 

Witness  
 

Signature 
 

Name and Designation with 
company seal 

 
For & on behalf of (name of the 
Tenderer) 

 
 
Signature  
 
Name and Designation with 
company seal 
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ANNEX - IV 

 
FORM OF AGREEMENT 

 
 

 

THIS AGREEMENT made at Mumbai this ______ day of __________ BETWEEN 

____________________________ (hereinafter called "the Contractor") which expression shall unless 

excluded by or repugnant to the context or meaning thereof be deemed to include the party named and his 

heirs, executors and administrators or its successors and permitted assigns) of the one part and INDIA 

PORTS GLOBAL LIMITED, Mumbai incorporated by Companies Act 2013 being the successors (herein 

after called "The Employer") which expression shall unless excluded by or repugnant to the context or 

meaning hereof, be deemed to include their successors and assigns) of other part 

 

WHEREAS the Board have accepted a tender by the Contractor for Design, Manufacture, Supply, 

Installation, Testing, Commissioning and Guaranteeing the performance of Terminal Tractor Trailers at 

IPGL’s site. 

 
NOW THIS AGREEMENT WITNESSESTH AS FOLLOWS: 
 
 
 

 
1. In this agreement words and expressions shall have the same meaning as are respectively 

assigned to them in the conditions of Contract hereinafter referred to. 
 
2. The following documents shall be deemed to form and be read and construed as part of this 

Agreement, viz - 
 

a) The said tender 
 

b) The acceptance of tender 
 

c) The conditions of Contract 
 

d) The specification 
 

e) The Price, schedule and all other schedules 
 

f) The Contractor’s specification and all correspondence, by which the Contract is added, 

amended, varied or modified in any way by mutual consent. 
 
3. In consideration of the payments to be made to the Contractor as hereinafter mentioned the 

Contractor HEREBY CONVENANT with the Employer to Design, Manufacture, Supply, 

Installation, Testing, Commissioning and Guaranteeing the performance of Terminal Tractor 

Trailers in conformity in all respects with the provision of the Contract. 
 
4. The Employer HEREBY CONVENANT to pay to the Contractor in consideration of the Design, 

Manufacture, Supply, Installation, Testing, Commissioning and handing over the Terminal 



62 
 

Tractor and Trailers, as per the Contract Price at the time and in the manner prescribed by the 

Contract. 
 
5. IN WITNESS WHEREOF the Contractor that hereunto set his hand and seal and the Managing 

Director, India Ports Global Limited for an on behalf of the Board has set his hand and seal and 

the common seal of the Employer has been hereunto affixed the day and year first above written. 
 
Signed, sealed and delivered 

 
by ____________________ for and on behalf of the said 

 
_______________________ in pursuance of a resolution of 

 
the Board of Directors of the 

 
________________________________________________ 

 
passed at a meeting held on 

 
Managing Director 

 
the _____________________ CONSTITUTED ATTORNEY 

 
______________________ or 
 
 
 

 

The Common Seal of the Contractor was hereto affixed in the presence of 
 
 
 

 
SIGNED, SEALED AND DELIVERED 

 
by The Managing Director, 

 
for and on behalf of the Board of Directors of 

 
India Ports Global Limited 

 
with the Common Seal of the Board 

 
of Directors 
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ANNEX -V  
 

 

FORMAT OF BANK GUARANTEE to be used FOR (i) PERFORMANCE of the Contract (ii) 

Performance of equipment during defect liability period . 

 
 
 
In consideration of the India Ports Global Limited incorporated under Companies Act, 2013 (hereinafter 

called “The Employer” which expression shall unless excluded by or repugnant to the context or meaning 

thereof be deemed to include the Board of Directors of India Ports Global Limited, its successors and 

assigns) has awarded the Contract for for Design, Manufacture, Supply, Installation, Testing, 

Commissioning and Guaranteeing the performance of  Terminal Tractor Trailers at IPGL’s site, vide 

Managing Director, IPGL’s letter No. ---------------------, dated -------------- (hereinafter called ‘the said 

Contract’) to ------------------------------ (Name of the Contractor) (hereinafter called the ‘Contractor’). 

Under the terms and conditions of the Contract, made between the Contractors and the Employer, the 

Contractor is bound to submit a performance Guarantee of EURO ------------ (In words EUROS ----------

---------------- only) / Rs. ------------ ( in words Indian Rupees ………………) to Employer, we the -------

----------------------------(Name of the Bank and address) (hereinafter referred to as ‘the Bank’ at the request 

of the Contractors do hereby undertake to pay to the Employer an amount not exceeding EUOR  ---------

------ (EUROS --------------------------only) / Rs. ------------ ( in words Indian Rupees ………………) 

against any loss or damage caused to or suffered or which would be caused to or suffered by the Employer 

by reason of any breach by the Contractors of any of the terms and conditions of the said Contract. 

1. We -------------------------Bank do hereby undertake to pay the amounts due and payable under this 

guarantee without any demur merely on a demand from the Employer stating that the amount claimed 

is due by way of loss or damage caused to or which would be caused to or suffered by the Employer 

by reason of the Contractor’s failure to perform the said Contract.  Any such demand made on the 

Bank shall be conclusive as regards the amount due and payable by the Bank under this Guarantee.  

However, our liability under this Guarantee shall be restricted to an amount not exceeding EURO  ---

------------ (EUROS ----------------------------- only) / Rs. ------------ (in words Indian Rupees 

………………) 

2. We, ----------------------------------------- (Name of the Bank) undertake to pay to the Employer any 

money so demanded notwithstanding any dispute or disputes raised by the Contractor in any suit or 

proceeding before any court of Tribunal relating thereto our liability under this present being absolute 

and unequivocal. The payment so made by us under this bond shall be a valid discharge of our liability 

for payment there under and the Contractor shall have no claim against us for making such payment. 
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3. We, -------------------------------- further agree with the Employer that the guarantee herein contained 

shall remain in full force and effect during the period that would be taken for the performance of the 

said Contract and it shall continue to be enforceable till all the dues of the Employer under or by virtue 

of the said Contract have been fully paid and its claims satisfied or discharged or till the Managing 

Director of the said Employer certified that the terms and conditions of the said Contract have been 

fully and properly carried out by the said Contractors and accordingly discharge this guarantee. Unless 

the demand or claim under this guarantee is made on us in writing on or before the ----------------, we 

shall be discharged from all liabilities under this guarantee thereafter. This Guarantee will remain in 

force from the date hereof, i.e. till --------- and unless a demand or suit or action to enforce any claim 

under the guarantee is made within three months from the date of expiry of this guarantee, i.e. on or 

before ------------------ all your rights under this guarantee shall be forfeited and we shall be relieved 

and discharged from all liabilities under this guarantee. 

4.   We, ------------------------------- Bank further agree with the Employer that the Employer shall have the 

fullest liberty without our consent and without affecting in any manner our obligations hereunder to 

vary any of the terms and conditions of the said Contract or to extend the time of performance by the 

said Contractors from time to time to postpone from any time or from time to time any of the powers 

exercisable by the Employer against the said Contractors and to forebear or enforce any of the terms 

and conditions relating to the said Contract and we shall not be relieved from our liability by reason 

of any such variation or extension being granted to the Contractors or for any forbearance, act or 

omission on the part of the Employer or any indulgence shown by the Employer on the part of the 

Employer or any indulgence shown by the Employer on the part of the Employer or any indulgence 

shown by the Employer to the Contractors or by any such matter or thing whatsoever which under 

the law relating to sureties would but for this provision, have effect of so relieving us. 
 
5. This Guarantee will remain valid for the entire period as agreed, even though there happens to be 

change in the constitution of the bank or that of the Contractor. 

It is also hereby agreed that the applicable court in India shall have exclusive jurisdiction in respect 

of claims, if any, under this Guarantee. 

We, ----------------------------------- Bank lastly undertake not to revoke this guarantee during its 
currency 

 
except with the previous consent of the Employer in writing. 
Dated ---------------- day of ----------------2022 

 
For (Name of the Bank)                                   Signature            Seal Of The Bank 

 
(Name with Designation)
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SCHEDULE 1 
 

GENERAL INFORMATION 
 
 
 
Page1/2: Schedule -1 
 
All individual firms submitting the tender must complete the information in this form.  
 
 

1. Full name of the Firm: 
 
 

 
2. Head Office address: 

 
 

 
3. Contact person name at 

Head office: 
 
 

4. Telephone number/s: 
 
 

 
5. Fax number/s:  

 
 

 
6 E-mail Id 

 
7. Branch Office address, if any: 

 
 

 
8. Contact person name at 

Branch office: 
 
 

9. Telephone number/s: 
 

10. Fax number/s: 
 
 

 
11. E-mail Id 

 
12. Works address: 

 
 
 

13. Contact person name at 
Works:  
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Page 2/2: Schedule -1  
 

14. Telephone number/s: 
 
 

 
15. Fax number/s: 

 
 

 
16. E-mail Id 

 
17. Place of Registration/Incorporation: 

 
18. Year of Registration/ Incorporation 

 
19. Details of Mainlines of Business:  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

i. Since 
  
ii. Since  

 
 

 
Iii. Since  

 
 

 
iv. Since 

  
v. Since  

 
 
 
 
 
 
 
 
 

Signature & seal of the Tenderer 
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SCHEDULE 2 

 
FINANCIAL DATA 

 
Page: 1/2 Schedule 2 

 
Tenderers should provide financial information as detailed below to demonstrate that they meet the 

Qualifying requirements for shortlising. Each Tenderer must fill the information in this format only. If 

required, you may use separate sheets to provide complete financial information. 
  
In support of submitted information, copies of Audited `Balance Sheets’ and `Profit & Loss 

account’ statements for last three (03) years must be attached. 

 
A: Summaries of actual assets and liabilities for the last 03 years 
 

Financial information in 
Previous three years 

2018-2019 or 
2019 

2019-2020 or 
2020 

2020-2021 or 
2021 

Turnover       

Net worth       

       

 
 

 
 
B : Income tax and Sales tax details (For domestic suppliers) 
 
 

1.Permanent Income-Tax Account Number 
(PAN) 

  

2.GST registration number 

  
 
 
(Kindly enclose copies of supporting documents for above information) 
 
Signature &Seal of the Tenderer 
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SCHEDULE 3 

 
WORK SCHEDULE  

Supply of Terminal Tractor Trailers. 
 
3.1 Work schedule for design and manufacturing of the Equipments at work. (A bar chart/CPM/pert for 

the entire completion period) 
 
3.2 Shipment Schedule. 
 
3.3 Unloading Schedule. 
 
3.4 The time required for mobilizing the equipment at destination Port including details of 

transportation, Installation, Commissioning & Testing of equipment 
 
3.5 Manpower deployment during Installation, Testing and commissioning phase 
 
3.6 Tenderer can indicate the minimum length of berth and period that will be required for 

Installation, Commissioning & Testing of the new Terminal Tractor Trailers at site.. 

 
3.7 Requirement for office space and other facilities if any to be provided by the IPGL’s site 

during Installation, Testing and Commissioning period. 

 
 

 
Signature & Seal of the Tenderer 
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SCHEDULE 4 

 
TRAINING SCHEME 

 
 
 
 

The Tenderer shall describe in detail the training scheme that he is proposing for technicians, operators 

and supervisory personals of the Employer for efficient functioning of the equipment to be supplied by 

him. The scheme shall indicate the nature and duration of training required for various categories of 

personnel. The following particulars shall be furnished in the format given below: - 

 
 

 

Sr. no. 
Designatio
n of each Name and short Recommended Duration of 

 personnel and   area of 
resum
e showing no.  of  person  to 

training  
for each 

 Training assignment.  experience of be trained in each category  

    
person
s   category   

          

          
 
 
 
 
Signature & Seal of the Tenderer 
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SCHEDULE 4 A 

 
TRAINING SCHEDULE 

 
 
 
 
1. TRAINING OF EQUIPMENT OPERATORS AND MAINTENANCE PERSONNEL: 
 
1.1       GENERAL: 
 

The contractor  can assign  qualified mechanical  and electrical  /  electronic  specialists to  instruct  
the employers Terminal operations personnel in the Eco-Driving / Operating and cost effective 
maintenance on all equipment installed under this contract.  The training session by OEM for 
Hydraulics, Electrical & Electronic Components / Mechanisms will be performed at the site of the 
work. The contractor shall submit his fully structured and detailed proposed training programme 
under this contract. 

 
1.2 TRAINING SESSIONS: 
 

1. The training sessions shall include operations, maintenance and servicing of all mechanical and 
electrical / electronic components of the Terminal Tractors. The detailed training programme will 
be finalized by the Contractor in consultation with the employer well in advance. The training shall 
be in sufficient depth to enable IPGL to use and maintain the Terminal Tractors in a safe and proper 
manner. Contractor shall impart operational & maintenance training to employer’s personnel as 
per the following; 

 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

Location  Details Training Days 

At employer's 
site cost to be 
quoted in price 
schedule 

A)Mechanical / Hydraulic System 
Control system & Maintenance / Trouble 
Shooting /Repairs 
B)Electrical /Electronic Control System & 
Maintenance / Troubleshooting / Repairs 

 
 
5 

In Class room 
at IPGL Site 

Electrical / Electronic Control Systems& 
Maintenance / Trouble Shooting / Repairs 

 
 
 
 
2 Terminal Tractor Trailers Operations / 

Mechanical / Hydraulic System Electrical 
/ Electronic Control System 

On Terminal 
Tractor Trilers  
at IPGL’s  site. 

Mechanical / Hydraulic System 
 
 
2 

Electrical / Electronic Control Systems & 
Maintenance / Trouble Shooting / Repairs 
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2. The session shall also include hand-on-trouble shooting where the contractor inserts known faults 

into the system to demonstrate the fault diagnostic capabilities of the fault diagnostic. 

 
3. The contractor shall furnish detailed Training manual to employer 15 days before 

commencement of training. 

 
4. The contractor shall provide a full time engineer on the contractor’s permanent payroll, on site who 

shall oversee the Errection/Commissioning works. He shall have authorization to make reasonable 

changes and modifications as required by the employer. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Terminal Tractor Trailer Operations: 
i)     Economical Driving &Lifting 
Techniques.    ii)   Improving Knowledge 
of RPM v/s Torque.    iii)   Interpreting 
Information Provided on the Display. 
iv)   How the Driver can affect Fuel  
Consumption &Emissions.  
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SCHEDULE 5 
 

QUALITY ASSURANCE PLAN (QAP) 
 
 
 
 
All stages of execution of the work shall be governed by Quality Assurance Procedures that shall comply 

with or better requirements of ISO standards. Tenderer shall submit in substantial detail a quality 

assurance plan indicating all activities step by step at various manufacturing/fabrication/construction 

premises including site to carry out to meet the requirement of this specification and International 

standards/regulations/practices to enable comprehensive assessment of its merit and reliability. This shall 

also indicate tentatively at what stages of manufacturing/ fabrication/construction of all items he proposes 

the customer control points according to which the inspection by the Employer and Engineer-In Charge 

could be planned. 
 
The bidder must provide QAP for all items except for those which are bought out items from various 
suppliers. 
 
QAP of the same may be provided at an appropriate stage. 
 
QAP shall incorporate monitoring, inspection, Testing and Review as per the scope of Third 

Party Inspection Agency (TPIA) as given in the Annex VII of tender document. 

 
 

 
Signature & Seal of the Tenderer 
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SCHEDULE 6 
 

DETAILS OF INSTRUMENTS 
 

FOR TESTING & QUALITY CONTROL 
 
Tenderers are advised to furnish details regarding instruments that he will be using for `Testing & Quality 
Control’ till completion of the subject Work. The information in this regard should be submitted in below 
mentioned format and separate sheets may be used to furnish necessary details, if required. 
 

Sl. Brief Description & specifications of Testing & Qty Year of 
 

No. 
Quality Control Instruments  Installation  

 

    
 

     
 

1.     
 

     
 

2.     
 

     
 

3.     
 

     
 

4.     
 

     
 

5.     
 

     
 

6.     
 

     
 

7.     
 

     
 

8.     
 

     
 

9.     
 

     
 

10.     
 

     
 

 
 
 
 

Signature & Seal of the Tenderer 
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SCHEDULE 7 
 

SUB-CONTRACTORS 
 
The Tenderer shall submit the name, address of persons, firms or companies, proposed by him as 

sub Contractors for carrying out the work under the Contract together with particulars of work to 

be carried out by each party. Written confirmation from sub Contractor shall be submitted along 

with the tender. 

 
Sl. Section of Works Name  and  address Name & Location of 
No.  of   the   proposed the Organisation 

  Supplier/sub- previously 
  contractor supplied/worked 
1     

     
2     

     
3     

     
4     

     
5     

     
6     

     
7     

     
8     

     
9     

     
10     

     
11     

     
12     

     
13     

     
14     

      
 
 
 
 

Signature & Seal of the Tenderer 
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SCHEDULE 8 
 

ARRANGEMENT FOR SPARE PARTS 
 
 
 
 
 
 

Tenderer shall submit following information pertaining to availability of spare parts  
 

1 Name, address and Contact Number of 
Service Centres of tenderers firm with 
spare parts stock in destination country. 

 
2 The address of the dedicated website 

through which order for spare parts can 
be placed. 

 
3 Minimum number of days, on 

intimation, a service Engineers of 
tenderer’s firm for this particular 
Equipment is available on site.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Signature & Seal of the Tenderer 
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SCHEDULE 9 
 

STATEMENT OF DEVIATIONS 
 
 

 
1. The following are the particulars for deviations from the requirements of the Tender 

specifications: (A soft copy to be submitted in Word Format in the following tabular 

form): 

Sr. No. Volume I/II 
Clause No./ 
Page No. 

Proposed 
Deviations 

Justification for 
Proposed 
Deviations 

Price Adjustment 
in Terms of 
Percentage  

Remarks by 
IPGL 

  
Note: 1.   Where there are no deviations, the statement should be returned in duly signed manner 

with an endorsement indicating no deviations. 
2.   The Tenderer shall indicate in this Schedule, the Price adjustment in terms of percentage 

against each deviation, which he may like to apply to the Tender Price for withdrawing his 
deviation, if the same is unacceptable to the Employer. However, the absolute amount of 
Price adjustment, if applicable, shall be mentioned in the Price Schedule, for each deviation. 

3.    In case of no submission of price-adjustment against any deviation, it will be deemed 
       acceptance by the contractor without any price adjustment. 

 4.    The deviation which is not acceptable to IPGL is required to be withdrawn unconditionally, 
 failing which the offer will be treated as conditional offer and the same is liable for rejection. 

 
 
 

Signature and seal of the Tenderer 
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Schedule -10 

 
LIST OF SPARE PARTS / Tools to be supplied under this contract.  

Consolidated List for Terminal Tractor Trailers to be submitted separately. 
 
Supply of Spare parts shall be separate from scope of this tender and not taken for evaluation of the bids. 
 
I. SPARES: 
 

 
Details Spares Qty 

 
To be filled in by tenderer as per OEM’s requirement of Spares for 5000 hrs of operations for Terminal 
Tractor Trailers. 
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SCHEDULE 10 A 
 

OPERATIONS AND MAINTENANCE MANUALS 
 
1 OPERATING AND MAINTENANCE (O&M) MANUAL 
 
1.1 The contractor shall provide an operating and maintenance (O&M) manual which will cover the 

operation, lubrication, maintenance and inspection of the equipments including routine and major 

maintenance of mechanical and electrical components. Routine and major inspection of the 

structure shall be covered by the structural maintenance manual. Detailed electrical record drawing 

shall be included with each O&M manual. 
 
1.2 The O&M manual shall be durable and hardbound with properly indexed for easy reading. The 

contractor shall furnish 6 sets of O&M manuals with the supply of Equipments. The contractor 

shall also provide O&M manual on a CD for reference. These manual shall be supplied 15 days 

before commencement of training schedule and commissioning of the equipment at employer’s 

site. The O & M manuals shall consist following; 
 

.1 A fully detailed as constructed manufacturing specification of the crane and equipment including, 

without limitation: 

 
- Drawings and diagrams where appropriate including electrical diagrams and hydraulic 

schematics. 
 

- All materials and component parts test certificates 
 

- A schedule of third party supplied components. 
 

- A schedule of spare parts provided under the contract. 
 

.2 A fully detailed as constructed performance specification of the crane and equipment including, 

without limitation: 

 
- Wheel loading 

 
- Operating speeds and limitations 

 
- Commissioning test results including current readings 

 
- Statutory test certificates 

 
.3 A fully detailed operating and maintenance manual for the crane, equipment and component parts 

including without limitation: 

 
- Setting up and testing procedures 

 
- Operational duties and restrictions 

 
- Maintenance and replacement schedules. 

 
 
 
 



79 
 

Schedule 11. i.e. Format of PRICE SCHEDULE-Part I A 
(Tender No. IPGL/TTT/2022) 

 
Name of Work: Design, Manufacture, Supply, Installation, Testing, Commissioning and Guaranteeing 

the performance of Terminal Tractor Trailers at Shahid Beheshti Port, Chabahar. 
 
 

 
 
Note : Tenders shall submit their offer for entire work. Partial offer by any tenderer shall be rejected. 
 
Name, Designation and Signature of                       Name Signature of witness 
Tenderer with company seal & date.  

Sr. 
No
. 

Description (Part I) A Price Quoted for new  
Terminal Tractors (In 
EURO/INR) 
Currency In 

Figures 
In Words 

1 Equipment    

 CIF price for Design, Manufacture, Supply, Installation, 
Testing, Commissioning and Guaranteeing of 42 Nos. 
Terminal Tractors for Container/General cargo at 
IPGL’s site  including all Transit/Marine Insurance etc. as 
prescribed in the tender document and including  all other 
taxes, duties, levies if any, payable at country of origin / 
country of export. 
 

   

2. Service component    

 A) Price for Training fee for imparting operational & 
maintenance training, as per the Tender document and as 
per training schedule provided as per Schedule  4 and 4 A. 

   

 B) Price for providing 06 sets of operation and 
Maintenance manuals (prepared in accordance with the 
requirement provided in the tender) and “As-built” 
drawings and spare parts catalogue as per tender 
conditions. 

   

 C) Price for providing 04 sets of Training manuals.    

3. Price for rendering warranty support as per tender 
conditions. 

   

 TOTAL OF 1 T0 3: TOTAL Landed Cost of 42 Nos. 
Terminal Tractors for Container/General Cargo 
Terminal (PRICE SCHEDULE-11 PART-I A) 
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Schedule 11. i.e. Format of PRICE SCHEDULE-Part I B 

(Tender No. IPGL/TTT/2022) 
 

Name of Work: Design, Manufacture, Supply, Installation, Testing, Commissioning and Guaranteeing 
the performance of Terminal Tractor Trailers at Shahid Beheshti Port,Chabahar. 

 
 

 
Note Note : Tenders shall submit their offer for entire work. Partial offer by any tenderer shall be rejected. 
 
Name, Designation and Signature of                       Name Signature of witness 
Tenderer with company seal & date. 
 

Sr. 
No
. 

Description (Part I) A Price Quoted for new  
Terminal Trailers (In EURO/INR) 

Currency In 
Figures 

In Words 

1 Equipment    

 CIF price for Design, Manufacture, Supply, Installation, 
Testing, Commissioning and Guaranteeing of Terminal 
Trailers at IPGL’s site  including all Transit/Marine 
Insurance etc. as prescribed in the tender document and 
including  all other taxes, duties, levies if any, payable at 
country of origin / country of export. 
(i) 25 (Twenty Five)Nos. Bomb Cart Trailers for 
Container Handling to carry one 40 feet container or two 
twenty feet container. 
(ii) 5 (Five) Nos to carry 45 feet containers. 
(iii) 2 (Two) Nos. low bed trailers for carrying spreader 
and telescopic over height frame(TOH) for handling over 
height containers. 
(iv) 10(Ten) Nos. flat bed Trailers for General Cargo 
Handling. 
 

   

2. Service component    

 A) Price for Training fee for imparting operational & 
maintenance training, as per the Tender document and as 
per training schedule provided as per Schedule  4 and 4 A. 

   

 B) Price for providing 06 sets of operation and 
Maintenance manuals (prepared in accordance with the 
requirement provided in the tender) and “As-built” 
drawings and spare parts catalogue as per tender 
conditions. 

   

 C) Price for providing 04 sets of Training manuals.    

3. Price for rendering warranty support as per tender 
conditions. 

   

 TOTAL OF 1 T0 3: TOTAL Landed Cost of Terminal 
Trilers (PRICE SCHEDULE-11 PART-I B) 
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PRICE SCHEDULE 11 Part II 
 

For Supply of Spares and Tools 
 
 
 

(Tender No. IPGL/ Terminal Tractor Trailers /2022) 
 

 
 
 
A complete list of spare parts and special tools as required for 5000 running hours of operation of the 
Equipments with quantity, unit price and total amount to be paid by the employer shall be given in the 
following format. 
 
Purchase of Spare Parts is optional for IPGL Schedule - 11 Part – II will not be taken for the evaluation of 
the bid. However, the prices quoted shall remain firm for 02 years from the date of Final Acceptance 
Certificates 
 
 

 
A) Spare Parts &Tools  

 
 

 
Sr.  Description  Qty Manufacturer’ Country  CIF price (In EURO/INR)  

 

No. s Name and of      
 

 Model Origin 
Currency Unit rate  Total amount quoted 

 

  
quoted    

 

 

Number 
     

 

       
 

        
 

    In In Words In 
In 
Words 

 

    Figures  Figures  
  

 
1. 
 
 

 

Grand Total (Price Schedule II)  
 
 
 

Note: It shall be mandatory for the contractor to fill in this schedule. However, the same shall NOT 

TO BE TAKEN FOR EVALUATION OF THE BID. Price validly is two years from FAC. 
 

Separate sheets for Terminal Tractor Trailers to attached. 
 
 
 
 
 
 
 

Name and Signature of Tenderer Name and Signature of Witness 
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SCHEDULE 12 
 

INTEGRITY AGREEMENT 
 
This Integrity Agreement is made at ___________on this ___________day of   2022 
 
Between 
 
 
 
“India Ports Global Limited, (IPGL) (Hereinafter referred to as "The Employer", which expression 
shall unless repugnant to the meaning or context hereof include its successors and permitted assigns) 
 
And 
 
…………………………………………… (Hereinafter referred to as
 "The Bidder/Contractor" which  
expression shall unless repugnant to the meaning or context hereof include its successors and 
permitted assigns) 
 
Preamble 
 
The Principal intends to award, under laid down organizational procedures, contract/s for “Design, 

Manufacture, Supply, Installation, Testing, Commissioning and Guaranteeing the performance of 

Terminal Tractor Trailers at IPGL’s site.” 

WHEREAS the Employer intends to award, under laid down organizational procedures, Contract for 
“Project Management and Advisory Services for operation of two terminals at IPGL’s site. 
 
AND WHEREAS the Employer values full compliance with all relevant laws of the land, rules, 
regulations, economic use of resources and of fairness/transparency in its relations with its Bidder(s) 
and/or Contractor(s). 
 
AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity 
Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions of which shall 
also be read as integral part and parcel of the Tender/Bid documents and Contract between the parties.  
NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby agree 
as follows and this Pact witnesses as under: 
 
 
Section 1 – Commitments of the Employer 
 
(1) The Employer commits itself to take all measures necessary to prevent corruption and to observe 

the following principles; 
 
 
 
 
a. No  employee  of  the  Employer,  personally  or  through  family  members  will  be  in 

connection with the tender for, or the execution of a contract, demand, take a promise for 
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or accept for self or third person, any material or immaterial benefit which the person is not 
legally entitled to. 
  

b. The Employer will, during the tender process treat all Bidder(s) with equity and reason. The 
Employer will in particular, before and during the tender process, provide to all Bidder(s) 
the same information and will not provide to any Bidder(s) confidential/additional 
information through which the Bidder(s) could obtain an advantage in relation to the tender 
process or the contract execution.  

c. The Employer will exclude from the process all known prejudiced persons. 
 
 

(2) If the Employer obtains information on the conduct of any of its employees which is a criminal 
offence under the Indian Penal Code (IPC)/ Prevention of Corruption Act (PC Act), or is in violation 
of the principles herein mentioned or if there will be a substantive suspicious in this regard, the 
Employer will inform the relevant Vigilance Authority and in addition can be initiate disciplinary 
action as per its internal laid down policies and procedures. 

 
Section 2 - Commitments of the Bidder(s)/Contractor(s) 
 
(1) It is required that each Bidder/Consultant (including their respective officers, employees and 

agents) adhere to the highest ethical standards, and report to the IPGL all suspected acts of fraud 
or corruption or Coercion or Collusion of which it has knowledge or becomes aware, during the 
tendering process and throughout the negotiation or award of a contract.  

(2) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. 
He commits himself to observe the following principles during his participation in the tender 
process and during the contract execution. 

 
 
 
(a) The Bidder(s)/Contractor(s) will not directly or through any other person or Consultant/Consulting 

firms/Consortia,, offer, promise or give to any of the Employer's employees involved in the tender 
process or the execution of the contract or to any third person any material or other benefit which 
he/she is not legally entitled to. In order to obtain in exchange any advantage of any kind 
whatsoever during the tender process or during the execution of the contract. 

 
 
(b) The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contracts, submissions or non-submission of bids or any other actions to 
restrict competitiveness or to introduce cartelization in the Bidding process. 

 
 
 

 
(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further 

the Bidder(s)/Contractor(s) will not use improperly, for purpose of competition, or personal gain, 
or pass on to others, any information or document provided by the Employer as part of the business 
relationship, regarding plans, technical proposals/bids and business details including information 
contained or transmitted electronically. 
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(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 
Distributor/Authorized Dealer/Licensee in India, if any. Similarly the Bidder(s)/Contractor(s)  
of Indian Nationality shall furnish the name and address of the foreign Distributor/Authorized 
Dealer/Licensor, if any. Either of the Indian Distributor/Authorized Dealer/Licensee, on behalf of 
the foreign principal or the foreign principal directly could bid in and he shall not be allowed to 
quote on behalf of another employer along with the first employer in a subsequent/parallel tender 
for the same item 

 
(e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he has 

made, is committed to or intends to make to agents, brokers or any other intermediaries in 
connection with the award of contract 

 
(3) The Bidder(s)/Contractor(s) will not instigate third person to commit offences outlined above or 

be an accessory to such offences. 
 
(4) The Bidder(s)/Consultant(s) will not, directly or through any other person or 

Consultant/Consulting 
firms/Consortia indulge in fraudulentpractice means a willful misrepresentation or omission of  
facts or submission of fake/forged documents in order to induce public official to act in reliance 
thereof, with the purpose of obtaining unjust advantage by or causing damage to justified interest 
of others and/or to influence the procurement process to the detriment of the Government interests. 

 
 
(5) The Bidder(s)/Consultant(s) will not, directly or through any other person or 

Consultant/Consulting firms/Consortia use Coercive Practices (means the act of obtaining 
something, compelling an action or influencing a decision through intimidation, threat or the use 
of force directly or indirectly, where potential or actual injury may befall upon a person, his/ her 
reputation or property to influence their participation in the tendering process). 

 
 
Section 3- Disqualification from tender process and exclusion from future contracts. 
 

Without prejudice to any rights that may be available to the Employer under law or the Contract 
or its established policies and laid down procedures, the Employer shall have the following rights 
in case of breach of this Integrity Pact by the Bidder(s)/Consultant(s) and the bidder/consultant  
accepts and undertakes to respect and uphold the Principal/Owner’s absolute right: 

 
If the Bidder(s)/Contractor(s), before award or during execution has committed a transgression 
through a violation of Section 2, above or in any other form such as to put his reliability or 
credibility in question, the Employer is entitled to disqualify the Bidder(s)/Contractor(s) from the 
tender process or take appropriate action. 

 
Section 4 – Compensation for Damages 
 
(1) If the Employer has disqualified the Bidder(s) from the tender process prior to the award 

according to Section 3, the Employer is entitled to demand and recover the damages equivalent 
to Earnest Money Deposit/Bid Security. 

 
(2) If the Employer has terminated the Contract according to Section 3, or if the Employer is entitled 

to terminate the contract according to Section 3, the Employer shall be entitled to demand and 
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recover from the Contractor liquidated damages of the Contract value or the amounts equivalents 
to Performance Bank Guarantee. 

  
(3) If the Employer obtains knowledge of conduct of a Bidder or Consultant, or of an employee or a 

representative or an associate of a Bidder or Consultant which constitutes corruption within the 
meaning of IPC Act, or if the Employer has substantive suspicion in this regard, the Employer will 
inform the same to the law enforcing agencies for further investigation. 

 
Section 5- Previous transgression 
 
(1) The Bidder declares that no previous transgression occurred in the last 5 years with any other 

Company in any Country conforming to the anti-corruption approach or with Central Government 
or State Government or any other Public Sector Enterprise in India that could justify his execution 
from the tender process. 

 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender 

process or appropriate action can be taken as deem fit by the Employer. 
 
(3) If the Bidder/Consultant can prove that he has resorted / recouped the damage caused by him and 

has installed a suitable corruption prevention system, the Employer may, at its own discretion, 
revoke the exclusion prematurely. 

 
Section 6- Equal treatment of all Bidders / Contractors / Subcontractors 
 
(1) The Bidder(s)/ Contractor(s) undertake(s) to demand from all subcontractors a commitment in 

conformity with this Integrity Pact, and to submit it to the Employer before contract signing. 
 
 
(2) The Employer will enter into agreement with identical conditions as this one with all Bidders, 

Contractors and Subcontractors. 
 
 
(3) The Employer will disqualify from the tender process all Bidders who do not sign this Pact or 

violate its provisions. 
 
(4) The Bidder/Consultant shall be responsible for any violation(s) of the principles laid down in this 

agreement/ Pact by any of its sub-vendors. 

 
Section 7- Criminal charges against violating Bidder(s) / Contractor(s) / Subcontractor(s) 
 

If the Employer obtains knowledge of conduct of a Bidder, Contractor or Subcontractor or of an 
employee or a representative or an associate of a Bidder, Contractor or Subcontractor which 
constitutes corruption or if the Employer has substantive suspicion in this regard, the Employer 
will inform the same to the relevant Vigilance Authority. 

 
Section 8- Pact Durations 
 

This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months 
after the last payment under the Contract. If any claim is made / lodged during this time, the same 
shall be binding and continue to be valid despite the lapse of this Pact as specified above, unless it 
is discharged / determined by the Employer. 
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Section 9 - Other provisions 

 
(1) This Agreement is subject to Indian Law, Place or Performance and Jurisdiction is the 

Registered Office of the Employer, who has floated the Tender i.e., Mumbai. 
 

(2) Changes and supplements as well as termination notices need to be made in writing. No Side 
agreements have not been made. 

 
(3) If the Contractor is a partnership or a consortium, this Agreement must be signed by all partners 

or consortium members or by one or more partner holding power of attorney signed by all 
partners and consortium members. In case of a Company, the Pact must be signed by a 
representative duly authorised by board resolution. 

 
(4) Should one or several provisions of this Agreement turn out to be invalid; the reminder of this 

Agreement remains valid. In this case the parties will strive to come to an agreement to their 
original intentions. 

 
(5) It is agreed term and condition that any dispute or difference arising between the parties with 

regard to the terms of this Integrity Agreement / Pact, any action taken by The 
Employer/Principal in accordance with this Integrity Agreement/Pact or interpretation thereof 
shall not be subject to arbitration. 

 
Section 10 - Legal and Prior Rights 

 
All rights and remedies of the parties hereto shall be in addition to all the other legal rights and remedies 
belonging to such parties under the Contract and/or law and the same shall be deemed to be cumulative 
and not alternative to such legal rights and remedies aforesaid. For the sake of brevity, both the Parties 
agree that this Integrity Pact will have precedence over the Tender/Contact documents with regard any 
of the provisions covered under this Integrity Pact. 

 
IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date 
first above mentioned in the presence of following witnesses: 

 
 
(For and on behalf of Employer) 

 
 
 
(For and on behalf of Bidder / Contractor) 
  

(Office seal) 
Witness 1: …………………. 

 
(Signature, Name & Address) 
……………………………… 

 
Witness 2: ………… 

 
(Signature, Name & Address) 
……………………………… 

 
Place……………….. 

 
Date…………………. 

  
(Office seal) 
 

Witness 1: …………………. 
 

(Signature, Name & Address) 
……………………………… 

 
Witness 2: ………… 

 
(Signature, Name & Address) 
……………………………… 

 
Place……………….. 

 
Date…………………. 
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Schedule 13 
 

CHECK LIST 
 

INDIA PORTS GLOBAL LIMITED  
Tender: No. IPGL/Terminal Tractor Trailers/2022 

 
CHECK LIST OF DOCUMENTS TO BE SUBMITTED ALONG WITH TECHNICAL BID. 

 
All the pages of the document submitted under this tender shall be properly and neatly 

numbered in serial, and same shall be reflected in the summary to be submitted as check list to 

the offer in the following manner for easy identification of the documents during evaluation. 

 

Sl. DETAILS OF DOCUMENTS TO BE SUBMITTED 
 

No.  
 

1. A covering letter along with check list giving details of the documents being submitted 
 

 with tender confirming validity of bid for 180 days and submission of Earnest Money 
 

 Deposit- Envelope-1 so super scribed with the contents therein. 
 

2. Earnest Money Deposit as per tender condition- Envelope-2 so super scribed with the 
 

 Contents therein. 
 

3. The tender document is issued in two sets, one being marked as "ORIGINAL" and other as 
 

 "TENDERER’S COPY". Original tender copy shall be returned along with the offer 
 

 (Technical Bid), with each page of it duly signed by the authorised person and stamped with 
 

 company’s seal in token of having been read and accepted the tender conditions along with 
 

 Letter of application cum Tender form duly signed by the person / persons who is/are 
 

 competent to sign (Annex III of Vol-I of this tender document) and TECHNICAL BID. - 
 

 Envelope 3 so super scribed with the contents therein. 
 

4. Price Bid As per Schedule 11 (Volume-I) - Envelope-4 so super scribed with the 
 

 contents therein 
 

5 One Duplicate Copy (clearly marked) of the offer shall be submitted along with the 
 

 original offer In the same envelope i.e. Envelope -4. 
 

6 Schedule 11 Schedule of Prices is in Part I, II, & III. All the 3 Parts duly filled in shall be 
 

 kept in Envelope 4. 
 

7. Particulars of the Tenderers as specified in the Schedule 1 (Volume-I) of this tender 
 

 document. 
 

8. 
Technical data of the equipment as per (Volume-II) of Terminal Tractor Trailers of this 
tender 

 

 document. 
 

9. Work Schedule as per Schedule 3 (Volume-I) of this tender document: 
 

  
 

10. Details of the training programme of various categories of employer’s employees as per 
 

 Schedule 4 & 4 A (Volume-I) of this tender document. 
 

11. Quality Assurance Plan indicating all activities steps by step at various stage of project as 
 

 per Schedule 5 (Volume-I) and details of instruments for Testing & quality control as per 
 

 Schedule 6 (Volume-I) of this tender document 
 

12. Details of bought out items and its quality certification plan  

 
 

  
 

13. Details of Sub Contractor involved in the various activities according to Schedule 7 
 

 (Volume-I) of this tender document 
 

14. Detailed drawings of various arrangements of the equipment as per this tender document. 
 

  
 

15. Arrangement for importing spare parts, tie up with local firms for supply of spare parts, if 
 

 any and arrangement for after sales service. Tenderer shall submit the information as per 
 

 Schedule 8 (Volume-I) of the Tender Document. 
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16. Statements of deviations as per Schedule 9 (Volume – I) of tender document. 
  

17. List of spare parts as per (Volume – II) applicable for Terminal Tractor Trailers, 
 Schedule-10 and Operation & Maintenance manual as per Schedule 10-A. 

18. Information regarding any current litigation. 
  

19. Details of Warranty Support programme as per Contract Conditions. 
20. MOU/Agreement entered in technical collaboration (if applicable) 
21. Undertaking to ensure integrity as per 

 Schedule 12 of Volume I. (Integrity Pact) 
22. Any other details, which shall establish the technical competency and any deviation from 

 technical specification 
23. Non Disclosure Agreement Schedule 14. 

  
24. Format of GFR rule144 (xi) Schedule 19. 
25. Format of security clearance Schedule 20. 

 
 
 
 

 
**** 
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Schedule – 14  
Non-Disclosure Agreement 

 
 
 
THIS AGREEMENT is made this _______ day of _______ _, 2022 Between  
 
Board of Directors of India Ports Global Limited, incorporated under the Companies Act (hereinafter 
called the ‘Board' which expression shall, unless excluded by, or repugnant to the context, be deemed to 
include the Board of Directors of India Global Ports Limited, its successors and assigns) of the ONE 
PART 
 
AND.      

M/s ............................................................ , a Company incorporated in .................................. (Country)
under  the  ................................................... .........and  having  its  office  at…………………………………
................................ (hereinafter" referred to as "Contractor" which expression shall include its successors
and assigns) of the other part;      

WHEREAS:      
(1) By Tender No ............................ (The "Tender"), offers were invited from Contractors for the work
of………………………………… for India Ports Global Limited (the “Project");  

(2) M/s ........................................................ made an offer to act as the Contractor as per the terms and
conditions of the tender; and      

(3) After   evaluation   of   the proposals/   offers received, the   Board has engaged   M/s
................................................................... as the Agency for carrying 
out…………………………………………….….(Work Title), subject to signing of the Confidentiality 
Agreement between the Board and the Contractor and conveyed to the Contractor by its  
……………….……….(Work Order signatory) vide Work Order No dtd.__/__/2022 which was duly accepted 
by the Contractor vide its letter dated __/__/2022. 
 
NOW, THEREFORE, in consideration of the mutual agreements contained herein, the Contractor 
covenants with the Board as follows: 
 
1. All business, financial, operational and other information and data, of whatever kind and in whatever 
form, relating to the Board, which is disclosed or made known or comes to the knowledge of the 
Contractor (including but not limited to its representatives, professional advisors, employees and agents) 
by the Board or on the Board’s behalf (including but not limited to its representatives, advisors, 
employees and agents) (collectively referred to as "Confidential Information") will be held incomplete 
confidence and will not be used for any purpose other than directly in connection with the scope of 
services described in the tender. 
 
2. The Contractor will not, without the prior written consent of the Board or its authorised person/s, 
disclose or otherwise make available whole or any part of the Confidential Information to any third party 
except in accordance with the terms of this Agreement. 
 
The Contractor will be entitled to copy and circulate the Confidential Information to its only such 
directors, officers and employees and to such of its professional advisors who are directly concerned 
with fulfilment of the scope of services as per the terms and conditions of the tender and to whom 
knowledge of such information is necessary for such purpose. All persons to whom any Confidential 
Information is disclosed shall treat the same as confidential and use the same solely for due discharge of 
its obligations under the Scope of Services stated in the tender. The Contractor will be responsible for 
procuring their compliance with the terms of this Agreement as if they were subject to the same 
obligations to the Company as the Contractor is subject to hereunder. 
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The restrictions, obligations and liabilities contained in this Agreement shall not apply to any 
information which: 
 
a) Was already in the public domain at the time of its disclosure to the Contractor by the Board; or 
subsequently becomes part of the public domain through no breach by the Contractor of its obligation 
under the Agreement. 
 
b) is generally available to or accessible by, the public or, after such disclosure, becomes generally 
available to, or accessible by the public, other than by reason of a breach of any undertaking by the 
Contractor contained in this Agreement; or 
 
c) is required to be disclosed by the Contractor by applicable law or regulation or judicial authority, 
provided that the Contractor agrees, to notify, the Board in writing, duly signed by an authorised 
signatory, as soon as possible, upon becoming aware of any such requirement and confirming the 
necessity of the disclosure prior to such disclosure; The Contractor shall promptly notify the Board in 
writing if any confidential information is required to be disclosed by law or other regulation and will co-
operate with the Board regarding the timing and content of such disclosure or any action which the Board 
may elect to take to challenge the validity of such requirement unless such cooperation exposes the 
Contractor to claims, losses, damages or other liability for which the Contractor does not receive 
indemnification from the Board, and the Contractor undertake that any such disclosure shall be the 
minimum required by the relevant law or regulation in order for the Contractor to comply with its 
obligations there under. 
 
The Contractor will not make, or permit its officers, directors, employees and professional advisors to 
make or procure or solicit or assist any other persons to make, any announcement or disclosure of the 
Confidential Information without the Board's prior written consent. 
 
The Contractor and the Board shall individually keep a record of the Confidential Information provided 
by the Board to it in writing ("Confidential Information"). The Contractor shall, forthwith upon receipt 
of a written request from the Company or completion of the assignment as per the tender or if the 
Contractor ceases to act as the Agency for…………………………………………………..(Work Title) 
of the Board: 
 
(a) Return to the Board any Confidential Information in the Contractor's possession or control of, or in 
the possession or control of, any of its employees, agents or professional advisors, together with all 
copies thereof, and 
 
(b) Expunge all Confidential Information from any computer, word processor or similar device into 
which it has been programmed by the Contractor or its professional advisors on its behalf. 
 
(c) Not make use of the information, contained in the confidential information for any of its business 
operations. 
 
The Contractor acknowledges that neither the return of any Confidential Information nor the 
expunging of any Confidential Information from its records shall release it from its obligations under 
this Agreement. 
 
7. The obligations contained in this Agreement are continuing and, in particular, shall survive the 
completion of the project. 
 
8. The Contractor agrees and acknowledges that the Board may be irreparably harmed by the breach of 
the terms hereof and damages may not be an adequate remedy and that injunctive relief is an appropriate 
remedy to protect the rights of a party with respect to its Confidential Information. The Contractor shall 
be responsible for the breach of any of its covenants and obligations in this Agreement and will 
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indemnify the Board from and against any claims, costs, expenses, losses or damages (including 
reasonable attorneys' fees) that are actually incurred by the Board and that are directly and solely 
attributable to the breach by the Contractor of its covenants and obligations in this Agreement. The 
Contractor further confirms that it is acting in this matter as principal and not as agent for any other 
person. 
 
  
9. The rights, powers and remedies provided in this Agreement shall be in addition to, and not in 
substitution for, any other rights, powers and remedies provided by law. No failure or delay in exercising 
any right, power or privilege hereunder will operate as a waiver thereof nor will any single or partial 
exercise of any right, power or privilege preclude any further exercise thereof or the exercise of any 
other right, power or privilege hereunder. The terms of this Agreement and the Contractor's obligations 
hereunder may only be amended or modified by written agreement between the Contractor and the 
Board.' 
 
10. This Agreement shall be governed by and construed in accordance with Indian law. The parties 
hereby agree to submit to the jurisdiction of the courts of Mumbai. 
 
11. If at any time any term or provision in this Agreement shall be held to be illegal, invalid or 
unenforceable, in whole or in part, under any rule of law or enactment, such term or provision or part 
shall to that extent be deemed not to form part of this Agreement, but the enforceability of the remainder 
of this Agreement shall not be affected. 
 
12. This Agreement shall be freely assigned by the Board, with prior written notice to the Contractor, to 
any person or persons who are substituted in all in the interests or rights or obligations of the Board for 
the development of the Project. 
 
13. All questions, disputes and differences arising under or in relation to this Agreement shall be referred 
to ……………………………… (Work Order signatory) of The Board for consideration. The decision 
of  
……………………… (Work Order signatory) shall be final, conclusive and binding on all the parties 
to the Agreement. 
 
IN WITNESS WHEREOF, the parties have caused this Non-Disclosure Agreement to be executed by 
their respective duly authorised officers as of the day and year first hereinabove written. 
 
Authorized Signatory 
For M/s. 
………………………………… 
 
 
In Present Of 
 
…………………………………………
…… 
 
…………………………………………
…… 
 
…………………………………………
…… 

 
 
Managing Director on Behalf of the 
Board of Directors of  
Indian Ports Global Limited 
 
In Present Of 
 
……………………………………………… 
 
……………………………………………… 
 
……………………………………………… 
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SCHEDULE 15 
 

DETAILS OF KEY PERSONNEL 
 
 
 
Details of key personnel involved in administration and execution of the subject work till completion, 

are to be furnished. The information in this regard should be submitted in below mentioned format 

and separate sheets may be used to furnish necessary details, if required. 
 
 
 
 
 

 
No. Name in full Designation   Qualification Experience 

 
1.  

 
2.  

 
 

3.  
 
 

4.  
 
 

5.  
 
 

6.  

 
7.  

 
8.  

 
9.  

 
10.  

 
 
 
 
 
 

 
Signature & Seal of the Tenderer 
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SCHEDULE 16 
 

CURRENT COMMITMENTS IN HAND 
 
 
Tenderer should provide necessary information about their current commitments on all Contracts that 

have been awarded, or for which a ‘Letter of Intent’ is placed or ‘Letter of Acceptance’ has been 

received or for Contracts approaching towards completion and full completion certificate has yet to 

be issued. The information in this regard should be submitted in below mentioned format and separate 

sheets can be used to furnish necessary details. 
 
 
 
 
In support of submitted information, it is very essential to submit copies of orders in hand or 

copies of ‘Letter of Intent’ / work orders as the case may be. 

 
 
 
 
 Name of the Order number / Order Date of Estimated 

 

 Client 
Reference number & 

value 
Completion as per the date of 

 

   
 

  Date  Order 
Completion 

 

     
 

      
 

1.      
 

      
 

2.      
 

      
 

3.      
 

      
 

4.      
 

      
 

 
 
 
 

 

Signature & Seal of the Tenderer 
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SCHEDULE 17 

DETAILS OF WORKS COMPLETED IN PAST 
 

Tenderer should provide necessary information about   Works completed during last 03 years for 

which completion certificate or performance certificate is already issued by the Client.  The 

information in this regard should be submitted in below mentioned format and separate sheets can be 

used to furnish necessary details.   

 
In support of submitted information, it is very essential to submit copies of orders executed in past 

along with satisfactory performance certificates issued by Clients.  

 
 

No Name of the 
Client 

Order number or 
Reference number & 

Date 

Order 
value 

Date of  
Completion as per 
the Order 

Actual  
 date of  
Completion 

1.      

2.      

3.      

4.      

 

Signature & Seal of the Tenderer 
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SCHEDULE 18 

EXPERIENCE IN SIMILAR WORKS 
Reference: -1 
 

The information about experience in similar Works should be submitted in below mentioned 

format and separate sheets must be used for each reference.  

You are advised to furnish details about similar works as stipulated in the Tender. In support 

of submitted information, it is very essential to submit copies of order/s executed along with 

satisfactory performance   certificate issued   by   Client/s.   

1. Client’s Name:  

2. Contract / Order number 
and Date 

 

3. Name of the Contract: 

4. Client’s Address in full: 

5. Name of Client’s  
Contact person: 

 

6. Client’s Telephone 
 Number/s 

 

7. Client’s fax number  

8. Contract / Order value  

9. Completion period as per  
Contract / Order 

 

10. Date of Actual completion  
Of Contact / Order 

 

11. Brief details of Contract/Order 
 

  
Signature & Seal of the Tenderer 
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SCHEDULE 18 

EXPERIENCE IN SIMILAR WORKS 
 
Reference: -2 (if any) 
 

1. Client’s Name:  

2. Contract / Order number 
and Date 

 

 
 

Name of the Contract: 
 

4. Client’s Address in full: 
 

5. Name of Client’s  
Contact person: 

 

6. Client’s Telephone 
 Number/s 

 

7. Client’s fax number  

8. Contract / Order value  

9. Completion period as per  
Contract / Order 

 

10. Date of Actual completion  
of Contact / Order 

 

11. Brief details of Contract/Order 
 
 

        
 

Signature & Seal of the Tenderer 
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SCHEDULE 19 

Appendix-A 

Format for bidder registration under Rule 144(xi) of GFR 
Name of Bidder - as defined in the Department of 
Expenditure Order (Public Procurement No. 1) issued 
vide No. F.No.6/18/2019-PPD dated 23rd July, 2020 

 

Type of business entity 

(Natural Person/ Private Limited Company/ Public 
Limited Company/ Sole Proprietorship/ One Person 
Company/ Partnership firm/ Limited Liability 
Partnership/ Joint Venture/ Trust/ NGO/or any other type 
of entity) 

In case of incorporated entity - to attach certificate of 
incorporation. 

 

Beneficial owners - as defined in the Department of 
Expenditure Order (Public Procurement No. 1) issued 
vide No. F.No.6/18/2019-PPD dated 23rd July, 2020 

Details of all beneficial owners having ownership more 
than that prescribed in Para 9 of Department of 
Expenditure Order (Public Procurement No. 1) issued 
vide No. F.No.6/18/2019-PPD dated 23rd July, 2020 may 
be furnished in the format as given in Annexure -I duly 
certified by practicing Chartered Account in India. 

 

Complete address of the Registered Office with contact 
person name, telephone number and email Id. 

 

Whether registration is being sought as 

a. Manufacturer/ service provider/ contractor for 
supply of goods/ services / works 

or 

b. As an agent/reseller/distributor/member of 
consortium/ Branch Office/ Office Controlled 
by bidder/any subsidy of any artificial 
juridical person/ any other type of category) 
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Bidder to give details in which category -   registration is 
being sought. 

 

In case registration is being sought as 
an agent /reseller/distributor/Office controlled by 
bidder/ any other subsidy of any artificial juridical 
person /any other category other than 
manufacturer / service provider and contractor of 
above - the details of manufacturer/ service provider/ 
contractor may be furnished in Annexure- II. 

 

The details of items (goods/ services / works) for which 
registration is sought as per Annexure -III 

 

Financial details in INR/ US Dollar for last five 
financial years as per Annexure -IV duly certified by 
practicing Chartered Account in India. 

 

 
Note: The terminology “Works” in the entire document means “Works including turnkey works/ 
projects”. Similarly, the terminology “Services” means “Consultancy as well as non-Consultancy 
services”.  
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Annexure - I 
Details of beneficial ownership of M/s ......... (Name of the bidder) 
 

  
Beneficial owner details 

Name of the 
beneficial 
owner 

% beneficial 
ownership 

Natural 
person or 
legal/ 
artificial 
juridical 
person/ 
entity 

Country of 
Citizenship / Country 
of incorporation of 
legal/ artificial 
juridical person/ 
entity. 

In case of legal/ artificial 
juridical person/ entity, 
beneficial ownership 
details of such entities may 
be furnished and so on. 
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Annexure- II 
Details of manufacturer/ service provider/ contractor 
 

Name of manufacturer/ service provider/ contractor  

Type of business entity 

(Natural Person/ Private Limited Company/ Public 
Limited Company/ Sole Proprietorship/ One Person 
Company/ Partnership firm/ Limited Liability 
Partnership/ Joint Venture/ Trust/ NGO/or any other 
type of entity) 

In case of incorporated entity - to attach certificate of 
incorporation. 

 

Beneficial owners - as defined in the Department of 
Expenditure Order (Public Procurement No. 1) issued 
vide No. F.No.6/18/2019-PPD dated 23rd July, 2020 

Details of all beneficial owners having ownership more 
than that prescribed in Para 9 of Department of 
Expenditure Order (Public Procurement No. 1) issued 
vide No. F.No.6/18/2019-PPD dated 23rd July, 2020 
may be furnished in the format as given in Annexure -I 
duly certified by practicing Chartered Account in India. 

 

Complete address of the Registered Office of 
manufacturer/ service provider/ contractor with 
contact person name, telephone number and email Id. 

 

In case of manufacturer, complete address of the 
manufacturing premises with name, telephone 
number and email Id of contact person. 

 

In case of service provider/ contractor, complete 
address of the premises from where services are 
provided may be given with name, telephone number 
and email Id of contact person. 

 

The details of items (goods/ services / works) for which 
registration is sought as per Annexure -III 

 

Financial details in INR/USD for last five financial 
years as per Annexure -IV duly certified by practicing 
Chartered Account in India. 
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Annexure -III 
 

Details of item (goods/ services / works) for which registration is sought 
 

Description of items (goods/ services / works) for 
which registration is being sought. 

 

Broad technical specification parameters/ details of 
items 

 

Annual Capacity of bidder for each of the goods/ 
services / works for which registration is being sought. 

 

Major public procuring entities in India for these items  

Details of contracts received in last 05 years for these 
items from public procuring entities in India in the 
format given in Annexure-V 

 

Details of contracts received in last 05 years for these 
item from private sector in India in the format given in 
Annexure-VI 

 

Details of outsourced components/goods and 
subcontracted works and services proposed to be used 
in execution of contract may be provided in the format 
given in Annexure -VII. 

 

 
Note:- 
 

1. Bidder can seek registration for multiple items in an application by providing requisite 
details for each of the item for which registration is being sought. 

2. Registration will be valid for a period of one year from the date of issue. 
3. If there is change in the beneficial ownership of the bidder/ manufacturer/ contractor/service 

provider - this registration shall automatically stand annulled. Fresh registration need to be 
filed in such cases. 
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Annexure-IV 
 

Financial details in INR/ EURO for last three financial years duly certified by practicing 
Chartered Account in India. 

Financial year (FY) Net Sales turnover 
during the FY 

Net Profit during the 
FY 

Net worth at the end 
of the FY 
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Annexure-V 
 
Details of contracts received in last 05 years from public procuring entities in India 

Sr. No. Description of 
goods/ services / 
works with broad 
technical 
parameters 

Procuring entity details - 
Name and complete 
address of the 
Organization. 

Purchase Order 
Qty and value Status of the 

Order - 
Executed 
successfully/ 
under execution/ 
cancelled 

     
     
     
     
 
Note:- The details are required to be furnished only for those goods/ services / works for which 

registration is being sought. 
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Annexure- VI 

 
Details of contracts received in last 05 years from private sector in India 

Sr. No. Description of 
goods/ services / 
works with broad 
technical 
parameters 

Procuring entity details - 
Name and complete 
address of the 
Organization. 

Purchase Order 
Qty and value Status of the 

Order - 
Executed 
successfully/ 
under execution/ 
cancelled 

     
     
     
     
 
 
Note:- The details are required to be furnished only for those goods/ services / works for which 

registration is being sought. 
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Annexure - VII 
 

Details of outsourced components/goods and subcontracted works and services proposed to 
be used in execution of contract 

Sr. No. Details of 
outsourced 
components/goods 
and subcontracted 
works and services 

Major technical 
parameters 

Manufactured by 
/Subcontracted to 

Country of 
Origin 

     
     
     
     
 
          *The details are required to be furnished for top 20 high value outsourced components/goods 

and subcontracted works and services. 
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SCHEDULE 20 

Appendix - B 

Proforma for application for security clearance for registration of bidders from countries 
which share land border with India 

 

I. Details in respect of bidding company / person: 
 

SI. 

No. 

Name 

of the 

compan

y / 

person 

Type of 

company (Pvt. 

Ltd. / Pub. Ltd. 

/ sole 

proprietorship / 

one-person 

company 1 

partnership / 

LLP / JV1 

Trust / NGO 

etc.) 

Country of 
registration in case 
of company / 
nationality (if 
holding multiple 
nationality, all must 
be mentioned) in 
case of person 

Registration number 
with date in case of 
company / passport 
nos. and issue date 
in case of person 

Registered 
office address 
and 
correspondence 
address in case 
of company 1 
Contact 
Address in case 
of person 

Previous 
name of the 
company, if 
any 

Detail
s of 
earlier 
registr
ation, 
if any 
(ref. 
no. & 
date) 

 
 

II. Details of beneficial ownership of entity: 
 

SI. 

No. 

Name of the 
company/indivi
duals 
which/who are 
the beneficial 
owner of 
bidding 
company 

Country of 
registration, 
registration 
number with date 
in case beneficial 
owner is a 
company / 
nationality, 
passport nos. and 
issue date (if 
holding multiple 
nationality, all 
must be 
mentioned) in case 
beneficial owner is 
an individual 

Registered office 
address in case of 
company and 
correspondence 
address / contact 
address in case of 
individual 

Details of 
intermediary 
company(s) / persons 
between bidder 
company or person 
and beneficial owner 
company / individual 

Enclose a chart depicting 
the link between bidding 
company / person and the 
beneficial company / 
owners along with details 
such as address, parentage, 
passport details (in case of 
individuals) or company 
registration details (in case 
of companies) 
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III. Details in respect of Directors of bidding company: 
 

SI. 
No. 

Full 
Name of 

Board of 

Director
s 

Present 

position held 

with date 

(since when) 

Date of 
birth 

Parentage 
(name of 
father / 
mother) 

Present & 

Permanent 

Address 

Nationality (if 
holding multiple 
nationality, all must 
be mentioned) 

Passport 
Nos. and 
issue date, if 
any 

Contact 
Address & 
telephone 
number 

 
IV. Details of shareholders of bidding company (all companies/entities/individuals with 
more than 10% shares or having controlling ownership interest or exercising control through 
other means in case of less than 10% shares): 

SI. 

No
. 

Full 
Name 
of 
individu
al / 
compan
y 

Parentage (name 
of father / 
mother) in case 
of individuals, 
and registration 
number in case 
of companies 

Permanent address / 
present address in 
case of individuals, 
and registered and 
correspondence 
address in case of 
companies 

Present 
position 
held, in any, 
in the 
applicant 
company 

Nationality, in 
case of individual 
(if holding 
multiple 
nationality, all 
must be 
mentioned) / 
country of 
registration, in 
case of company 

Passport Nos. 
and date of 
issue, if any 
(date of birth, 
in case passport 
is not available) 
for individuals 

% of shares 

held in the 

company 

 
V. Details of tender(s) and specific goods / services / works proposed to be supplied: 

VI. Reasons for seeking registration with Registration Committee of DPIIT: A brief note 
be attached 

VII. Details of nature of activities undertaken by bidding company / person: A brief note be 
attached. 

VIII. Details of nature of activities undertaken by beneficial owner of bidding company /      
person: A brief note be attached. 

IX. Details of criminal cases, if any, against the bidding company, its director(s) or person as 
per annexure 
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Annexure 

Self-declaration for bidding company and its director(s) / owners or person 

a. Name & address and registration number of the company: 

b. Name and address of owners (in case of proprietorship firm)/ directors of the company / person 
 

1. ________________________________   

2.  _________________________  

3.  _________________________  

4.  __________________________ 

c. Are the company owners (in case of proprietorship firm) I directors / person listed above, are 
the subject of any? 

1. Preventive detention proceedings under:                    Yes/No 
    Public Safety Act I National Security Act etc. 
 
2. Criminal investigation in which charge sheet:             Yes/No  
    has been filed 
 
 
d. If, Yes, please provide following details 

1. Case / FIR number                                                                   : 
2. Detention I warrant number, if any,                                        : 
3. Police station / district I agency                                               : 
4. Sections of law under which case(s) has I have been filed      : 
5. Name and place of the court                                                     : 

e. The above-mentioned details are in respect of both India and any other foreign country. 

 

(Signature) 

Note: The above self-declaration is required to be filled and signed by the authorized signatory of 
the company 
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VOLUME – II 

 
 
 

TECHINAL SPECIFICATIONS 
 
TERMINAL TRACTOR TRAILERS 
 
JUNE 2022 
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1.0 The following specifications are determined for 32+10 Terminal Tractor units and 34+10 

Trailers (Flat-bed & Bomb Cart Skeletal) to be used in Chabahar for which their relevant 
environmental conditions have been stated in specifications. 

 
IPGL intends to procure 10 Nos. Tractor-flatbed trailer units with carrying capacity of 
minimum 45 tons and above (Inclusive of Tare Weight of Trailer) for handling break bulk 
cargo/ project /general cargo at IPGL’s site and 32 Nos. Terminal Tractors and 34 Nos. 
Bomb Cart Skeletal Trailers for Container handling with hauling capacity of minimum 54 
Ton and above (Inclusive of Tare Weight of Trailer) at IPGL’s site. 

 
The design and manufacture of units should comply with the well-known standards such as 
ISO, FEM, IEEE, ASME, IEC, JIS, EN, ECC, AWS, SIS, and DIN. Etc. 

 
 
2.0 Environmental conditions  

- Temperature range: 0 to +50°C.  
- Humidity: relative humidity up to 99%.  
- Height from sea level: 0.  
- Environment: Dusty, corroding and salty environment.  
- Permissible wind speed when the units are working: 72 km/h. 

 
3.0 Main Conditions 
 

- The proposed tractor-trailer should be designed for IPGL’s site conditions and based 
on the above conditions.  

- The Terminal Tractors must work in the port conditions for continuous 20 hours per 
day and 7 days of the week.  

- The lifetime of parts of all main equipments and mechanisms must be at least 25000 
running hours. 

 
4.0 Engine 
 

The engine of the tractor (prime mover) must be from reputed and well known international 
brands from original manufacturer’s country (indicative brands such as VOLVO / Cummins 
/ Parker or equivalent) with easy maintenance requirements and in compliance with the 
relevant port’s operational conditions. 

 
Six cylinder four stroke direct injection diesel engine with turbo charging having a minimum 
power rating of 190 HP. The engine shall be fuel efficient and shall meet Euro IV emission 
norms. 

 
5.0 Cabin  

- Air conditioning in the cabin to keep the temperature around 22ºc with 
relative humidity between the standard limits.  

- Maximum acceptable noise level in cabs: 75 dBA.  
- Cab windows should have wipers for cleaning and also FW spray especially the upper 

window, to provide the best possible view. 
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6.0 Transmission 
 Torque Converter with Automatic shift transmission (Torque Flow Transmission). 

7.0 Suspension 
 Front: Two Nos. robust heavy duty parabolic leaf springs in rubber mountings with 2 
 telescopic shock absorbers. 
 Rear: Two Nos. parabolic leaf springs. 

8.0 Tyres 
 10.00 X 20, 16 PR or 11.00 X 20-16 PR. 

9.0 Steering 

 
Power steering system with double acting cylinders. Emergency steering system is 
to be incorporated. 

  

10.0 5th Wheel 

 Made of cast steel – Fixed type 

 Pneumatic locking/unlocking of 5th wheel operated from cabin. 

11.0 Auxiliary Systems 
 

The Terminal Tractor-Trailers must be equipped with the following systems:  
- Separate centralized lubrication system for main parts that need lubrication.  
- Appropriate warning lights (rotary or flashing strobes), motion alarms (horn, acoustic 

alarms), Luminous, emergency shutdowns and other necessary warning lights and 
alarms must be installed.  

- Adequate floodlights for illuminating the working area, operator’s cab.  
- The lighting system should be of anti-vibration mount type to prevent failure in the 

lights due to vibrations and in accordance with existing standards of destination 
country.  

- All stairs, bolts and nuts should be resistant against corrosion caused by humidity and 
stairs should be safe enough.  

- One spare tyre with ring (wheel) for each trailer should be supplied as spare.  
- Fire extinguishers should be installed in all necessary locations.  
- All of special & standard tools for maintenance must be supplied.  
- Fuel tank should be equipped with drain valve and fuel indicator separately.  
- Fueling must be done easily and the fuel tank must be installed in the lowest position.  
- All joysticks must be equipped with dead man protection system. 

  
12.0 Brake System 
 

Pneumatic brake system with split circuits for rear and front brakes. Automatic adjusters 
for front and rear brakes. 2 line trailer brake system with spiral hoses. System to be 
provided with air driers and brake chambers. Parking brake shall be of Pneumatically 
operated. 

 
13.0 Exhaust  

Muffler with vertical pipe. Exhaust system must have a spark arrester. Exhaust pipe 
in critical area to be protected with steel grille. 
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14.0 Hydraulic System 
 

- The equipment hydraulic system must be designed based on the regional weather 
conditions and easy accessibility and maintenance capability.  

- The hydraulic system must be designed in a way that can avoid temperature 
increase more than permissible level.  

- All couplings and seals used in the unit must be capable enough to tolerate 
temperature increase and in the meantime avoid oil leakage of the system. 

 
15.0 Signals & Displays  

- All important signals and displays of the equipment including engine functions (oil 
pressure & temperature, engine RPM, water temperature) and relevant displays of 
hydraulic system (including hydraulic oil temperature & pressure) and other 
necessary indicators must be installed in the unit.  

- The electronic components should be equipped with a suitable system for 
tolerating E.Cs. (Such as temperature, humidity, dust). 

 
16.0 Equipment Package  

The Supplier is required to provide a complete package of Equipment for the supply of 
Prime Mover (Terminal Truck Tractor) and it’s Flat Bed Trailer/Bomb Cart Skeletal 
Trailers of specified payload capacity not less than required respective application for 
transporting break-bulk/general/project cargo and ISO Containers in the Multipurpose 
Terminal and Container Terminals at IPGL’s site. 

 
17.0 Trailers: 
 

A. Bomb Cart Trailers for Container handling: 
 

1. Total 34 Bomb Cart Skeletal trailers need to be supplied. 
2. Pay load capacity – Minimum 46 T and above. 
3. Pneumatic brakes for individual axles with automatic brake adjuster.  
4. Out of 34 trailers shall be able to carry one 40 feet container or two twenty feet 

containers.  
5. Five trailers shall be able to carry 45 feet container.  
6. Two trailers shall be low bed trailers for carrying spare spreader and telescopic 

over height frame (TOH) for handling over height containers.  
7. Corner guides and arrangement for fixing/removing container twist locks shall 

be provided.  
8. Hand operated jacks shall be provided on two supporting legs. 

 
B. Flatbed Trailers for General Cargo handling: 

 
1. Total 10 flat bed trailers need to be supplied. 
2. Pay load capacity – Minimum 46 T and above. 
3. Pneumatic brakes for individual axles with automatic brake adjuster. 
4. Hand operated jacks shall be provided on two supporting legs. 
5. Arrangement for fixing/removing container twist locks shall also be provide. 


